

Ref.No.:- USCL/141

Ujjain, Date:- 19/02/2018

Corrigendum 05

NITNo.27/USCL/17-1 Date: 30 / Nov2017

Name of Assignment:- Investigation, survey, detailed design and retrofitting & reconstruction of Roads consisting of up-gradation, augmentation, underground storm water drainage & retrofitting of open storm water drains, footpath, utility ducts, underground electrification with allied infrastructure, retrofitting of water supply line, road markings, traffic signage, along with operation and maintenance of tendered works for 5 Years in ABD Area under Ujjain Smart City Project”

S.no.	Clause no.	As per RfP	Amended/ corrected/ modified provisions
1.	Section 3: Contract- Part IISpecial Condition of ContractB. ELECTRICAL WORKS Clause No. xxxiii	The contractor should note that any delay/on the part of MPPKVVCL on any account what so ever shall not be entertained as a reason for time extensions in case of delay in completion of the works covered under this entire contract. The tenderer should therefore be aware and should note that execution and timely completion of external electrification work in full co-ordination with other development and construction works covered under the scope of contract shall be sole responsibility of successful tenderer	Time extension may be granted in case of delay which is not under control of contractor. No monetary compensation shall be payable on this account whatsoever reason may be, only time extension may be granted.

Also bid submission schedule is rescheduled as given below:-

S.No.	Particulars	Bid Submission Schedule	Revised Schedule
1	Last date for Purchase of Tender	26 Feb 2018 till 17:00 hrs	07 th March 2018 till 17:00 hrs
2	Last Date for Submission of Tender (Online)	26 Feb 2018 till 17:30 hrs	07 th March 2018 till 17:30 hrs
3	Last Date for Submission of Hard Copy of Technical Bid and EMD	28 Feb 2018 till 17:00 hrs	08 th March 2018 till 17:00 hrs
5	Technical Bid Opening (Online)	28 Feb 2018 at 17:30 hrs.	08 th March 2018 after 17:00 hrs

Executive Director
Ujjain Smart City Ltd