
UJJAIN SMART CITY LIMITED  

Mela Office, Kothi Road,  

Ujjain, Madhya Pradesh – 456010  

E-mail: ujjainsmartcity@gmail.com 

Website: https://ujjainsmartcity.com/en/about-uscl/ 

NIT No. USCL/341 Tender ID: 2024_UAD_346208_1 Ujjain Date: 15/03/2024 

 

Ujjain Smart City Limited (USCL) invites online bids from eligible bidders for “Design and 
Construction of Skating Rink /Arena at Kothi Road Ujjain.” as per details given below:  

 

S.No. Particulars Details 
1 Name of Work and Site “Design and Construction of Skating Rink 

/Arena at Kothi Road Ujjain.” 

2 Cost of Tender Document / Bid 
submission Fee 

Rs 12,500 

3 Earnest Money Deposit (EMD) / Bid 
Security 

Rs. 1,32,250/- to be paid online  

4 Probable amount of contract Rs.1,32,25,021/- (excluding applicable GST) 

5 Purchase of Tender Date 15/03/2024 
6 Pre-bid Meeting 22/03/2024 

7 Purchase of Tender End Date 06/04/2024 upto 17:00 hrs 
8 Financial and Technical Bid 

Submission End Date (Online) 
06/04/2024 upto 17:00 hrs 

9 Technical Bid Submission End Date 
(Physical Only) 

Not Applicable 

10 Technical and Financial Bid opening 08/04/2024 on/after 17:00 hrs  
11 Completion Period  06 Month (Including intervening rainy seasons) 
12 Validity period of Bids 120 Days after Last date of Submission 
13 Mode of selection of Contractor Open Tender by e-tendering mode. Lowest 

Quoting Bidder (L1 bidder) to be selected. 
Note: In case of any mismatch in key dates and time, key dates and time showing on e-portal shall 
be final. For more details, please refer to e-procurement website: www.mptenders.gov.in. 
Corrigendum or amendments, if any, shall be uploaded on this website only.  
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UJJAIN SMART CITY LIMITED (USCL) 
MADHYA PRADESH  

APPENDIX 2.10 
TENDER DOCUMENT 

Office of the : Ujjain Smart City Limited  

NIT Number and Date : USCL/341 

Date of NIT                          : 15/03/2024 

Agreement Number and 
Date 

:  

Name of Work : “Design and Construction of Skating Rink /Arena at 
Kothi Road Ujjain.” 

Name of the Contractor :  

Probable 
Amount of 
Contract 

In Fig : Rs. 1,32,25,021/- (excluding applicable GST) 

In words 
:  

Contract 
Amount In Fig 

:  

In words 
:  

Stipulated Period of 
Completion 

: 06 Month (Six Month) inclusive of Rainy Months 
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SECTION 1 
Notice Inviting e-Tenders 

Ujjain Smart City Limited 
Ujjain Smart City Limited invites online Percentage rate tender for the following works from 
experienced and reputed contractors fulfilling registration criteria: 

 
S. 

No. 
Name of Work Probable Amount of 

Contract 
Earnest 
Money 
Deposit 

(EMD) (in 
Rupees) 

Cost of 
Bid 

Docume
nt (in 

Rupees) 

Period of 
completion 
(in Months) 

1 “Design and Construction 
of Skating Rink /Arena at 
Kothi Road Ujjain.” 

Rs. 1,32,25,021.00 ₹ 1,32,250/- 12,500/-  06 Month 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website. 
2. Bid Document can be purchased after making online payment of portal fees through Credit/Debit/Cash Card/ 

internet banking. / NEFT/RTGS/ System generated Challan 
3. At the time of submission of the bid the eligible bidder shall be required to: 

a. Pay the cost of bid document. 
b. Deposit the Earnest Money 
c. Submit a check list and 
d. Submit an affidavit. 
Details can be seen in the Bid Data Sheet. The above details are to be submitted online only. 
 

4. Eligibility for bidders: 
a. At the time of submission of the Bid the bidder should have valid registration with the Government of 

Madhya Pradesh, PWD in appropriate class. However, such bidders who are not registered with the 
Government of Madhya Pradesh and are eligible for registration can also submit their bids after having 
applied for registration with appropriate authority.  

b. The bidder would be required to have valid registration with MPPWD in appropriate class at the time of 
signing of the Contract.  

c. Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the 
earnest money deposit.  

5. The Bid Document can be purchased only online as per brief NIT Other key dates may be seen in bid data 
sheet. 

6. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
 

 
Executive Director 

Ujjain Smart City Limited 
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Notice Inviting e- Tenders 
Ujjain Smart City Limited 

Office of the Executive Director, Ujjain Smart City Limited 
 

N.I.T.NO. USCL/341                            Dated.  15/03/2024 
 
Ujjain Smart City Limited invites online Percentage rate tender for the following works from 
experienced and reputed contractors fulfilling registration criteria: 
 
S. 

No. 
Name of Work Probable Amount of 

Contract 
Earnest 
Money 
Deposit 

(EMD) (in 
Rupees) 

Cost of 
Bid 

Document 
(in 

Rupees) 

Period of 
completion 

(in 
Months) 

1 “Design and Construction 
of Skating Rink /Arena at 
Kothi Road Ujjain.” 

Rs. 1,32,25,021.00 ₹ 1,32,250/- 12,500/-  06 Month 

1. Document & other details shall be available on website https://mptenders.gov.in 
2. The Bid Document can be purchased only online as per the schedule given in Brief NIT. 
3. Amendments to NIT, if any, would be published on website only, and not in Newspaper. 
4. The EMD shall be deposited online through portal via Electronic EMD (RTGS, NEFT). 
5. Key Dates: 
S.No. Particulars Details 
1 Purchase of Tender End Date 

(Online) 
as per the schedule given in Brief NIT 

2 Pre- Bid Meeting as per the schedule given in Brief NIT 

3 Financial and Technical Bid 
Submission End Date (Online) 

as per the schedule given in Brief NIT 

4 Technical Bid opening (Online) as per the schedule given in Brief NIT 
Note: In case of any mismatch in key dates, key dates showing on e-portal shall be final. 
For more details, please refer to e-procurement website: www.mptenders.gov.in. 
Corrigendum or amendments, if any, shall be uploaded on this website only.  

 

Executive Director 
Ujjain Smart City Limited 
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SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

PROJECT OBJECTIVE AND KEY COMPONENTS 

 

1. SCOPE OF BID 
1.1. The detailed description of work, hereinafter ‘work’, is given in the Annexure E of this document. 

The main Scope of work includes “Construction of skating ring for children on Mayur Van 
Parking at Kothi Road, Ujjain.”.  

2. General Quality of Work: 
2.1. The work shall have to be executed in accordance with the approved drawings technical 

specifications specified in the Bid Data Sheet/Contract Data, and shall have to meet high 
standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
The procedure for participation in e-tendering is given in the Bid Data Sheet. as well as in 
Annexure F. 

4. ONE BID PER BIDDER 
4.1. The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In 

case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet. 
4.2.  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does 

so, all bids wherein the bidder has participated shall stand disqualified.  

5. COST OF BIDDING: 

The bidder shall bear all costs associated with the preparation and submission of his bid, and 
no claim whatsoever for the same shall lie on the Government/ UMC/ USCL or the Authority 

6. SITE VISIT AND EXAMINATION OF WORKS: 
The bidder is strongly advised to visit and inspect the site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for preparing 
the bid and entering into a contract for construction of the work. All costs in this respect shall 
have to be borne by the bidder. 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS: 
 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
2. Instructions to Bidders, Bid Data Sheet with all Annexure 
3. Conditions of Contract:  

I. Part I General Conditions of contract and the Contract Data with all Annexure, and   
II. Part II Special Condition of Contract. 

4. Specifications 
5. Suggestive Graft is given in Annexure E 
6. Priced bill of quantities 
7. Technical and Financial bid 
8. Letter of Acceptance 
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9. Agreement, and  
10. Any other document(s), as specified 

8. EXAMINE 
The bidder is expected to examine carefully all instructions, conditions of contract, the Contract 
data, forms, terms and specifications, bill of quantities, forms and drawings in the bid 
document, Bidder shall be solely responsible for his failure to do so. 

9. PRE-BID MEETING (WHERE APPLICABLE) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1. Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 
schedule of pre-bid-meeting would be communicated on the website only, and intimation to 
bidders would not be given separately. 

9.2. Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on 
any matter that may be raised at that stage. The Employer may, at his option, give such 
clarifications as are felt necessary. 

9.3. Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website. 

9.4. Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the bid Documents, 
it shall be done by issuing amendment to the online NIT. 

10. AMENDMENT OF BID DOCUMENTS: 
10.1. Before the deadline for submission of bids, the Employer may amend or modify the bid document 

by publication of the same on the website. 
10.2. All amendments shall form part of the Bid Document. 
10.3. The Employer may, at its discretion, extend the last date for submission of bids by publication of 

the same on the website. 

C. PREPARATION OF BID 

11. BID PREPARATION 
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the bid required to 
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
tenders after signing of the same by the Digital Signature of their authorized representative.as 
per guideline given on portal. 

12. DOCUMENTS COMPRISING THE BID: 
The bid submitted online by the bidder shall be in the following parts: 
Part 1- This shall be known as online Envelop A and would apply for all bids. Online 
envelop A shall contain the following as per details given in the bid data sheet: 

i) Registration number or proof of application for registration and organizational details in 
the format given in the bid data sheet. 

ii) Payment of the cost of Bid Document. 
iii) PAN Number 
iv) GST Number 
v) Earnest Money: and 
vi) Duly notarised Affidavit on Non Judicial stamp of Rs. 100 as per Annexure -B. 
The above details are to be submitted online only. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 
work where pre-qualification conditions and / or special eligibility conditions are stipulated in 



“Design and Construction of Skating Rink /Arena at Kothi Road Ujjain.” 

UJJAIN SMART CITY LIMITED      Page 10 of 103 

the Bid Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfilment of pre-qualification conditions. 
Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C 
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet and 
shall only be submitted online. 

13. LANGUAGE: 
The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are accompanied 
by an accurate translation of the relevant passages in English. In such case, for the purposes 
of interpretation of the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL: 
14.1. Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 
14.2. All the documents/ information enclosed with the Technical Proposal should be self-attested and 

certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if 
any document/information is found false/fake/untrue before acceptance of bid. If it is found after 
acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance 
security / guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID: 
15.1. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, 

and not item wise, if the bid is in absolute amount, overall percentage would be arrived at in 
relation to the probable amount of contract given in NIT. The overall percentage rate would apply 
for all items of work. 

15.2. Percentage shall be quoted in figures as well as in words. If any difference in figures and words 
is found, lower of the two shall be taken as valid and correct. 

15.3. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies except 
Goods & Services Tax (GST). The amount of applicable GST will be paid separately to the 
contractor with each bill at the time of payment; and the Employer shall not be liable for any 
duties, taxes (Except GST) royalties and levies. 

15.4. The material along with the units and rates, which shall be issued, if any, by the department to 
the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS: 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended by 
mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 
17.1. The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 

specified in the Bid Data Sheet. 
17.2. EMD/ Bid Security shall be submitted only online using options available in the tender portal 

within the specified time limit. Bidders are advised to process it well in advance. No claim shall be 
entertained due to delay in online transactions via payment gateway/banking portal." 

17.3. Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
17.4. EMD of all bidders except L1 will be returned within ten working days of the decision on the 

bid. 
17.5. EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 

after furnishing the required Performance security. 
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17.6. Failure to sign the contract by the selected bidder, within the specified period, for whatsoever 
reason, shall result in forfeiture of the earnest money. 

D. SUBMISSION OF BID 

18. BID SUBMISSION  
The Bidder is required to submit digitally signed Bid ie. Envelop A, B & C Online only. No 
physical submission of the Bid will be accepted except in exceptional case under clause 
19.7." 

E. OPENING AND EVALUATION OF BID 

19. PROCEDURE: 
19.1. Envelope “A” shall be opened first online at the time and date notified and its contents shall be 

checked. In cases where Envelope “A” does not contain all requisite documents, such bid shall 
be treated as non-responsive , and Envelope B and / or C of such bid shall not be opened. 

19.2. Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified. The bidder shall have freedom to witness opening of the 
Envelope ‘B’ Envelope ‘C’ (financial bid) of bidders who are not qualified in Technical Bid 
(Envelop ‘B’) shall not be opened. 

19.3. Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelope ‘C’  

19.4. After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5. The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all the bids at any time prior to contract award, without incurring any liability. In all such 
cases reasons shall be recorded. 

19.6. The employer reserves the right of accepting the bid for the whole work or for a distinct part of 
it. 

19.7. "In exceptional case, if physical submission of certain documents is found essential, then 
expressed prior permission must be obtained in writing by the tender issuing authority from an 
authority, as authorized by the State Government. In such a case, such documents are required 
are to be submitted physically at the place and date specified in the Bid Data Sheet. In case of 
any mismatch in the documents submitted in the physical form and that uploaded or ie online, or 
if the contractor fails to submit the document physically, the bid shall be liable for rejection as 
non- responsive. 
 

20. CONFIDENTIALITY: 
20.1. Information relating to examination, evaluation, comparison and recommendation of contract 

award shall not be disclosed to bidders or any other person not officially concerned with such 
process until final decision on the bid. 

20.2. Any Attempt by a bidder to influence the employer in the evaluation of the bids or contract award 
decisions may result in the rejection of his bid. 

F. AWARD OF CONTRACT 

21. AWARD OF CONTRACT: 
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
(LOA) that his bid has been accepted. The original copy of Affidavit will have to be 
submitted by the successful bidder at the time of signing of contract. 

22. PERFORMANCE SECURITY 
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22.1. Prior to signing of the contract, the bidder to whom LOA has been issued shall have to furnish 
performance security of the amount in the form and for the duration, etc. as specified in the Bid 
Data Sheet. 

22.2. Additional performance security, if applicable, is mentioned in the Bid data sheet and shall be in 
the form and for the duration, etc. like Performance Security. 

23. SIGNING OF CONTRACT AGREEMENT: 
23.1. The successful bidder shall have to furnish Performance Security and Additional Performance 

Security, if any, and sign the contract agreement within 15 days of issue of LOA  
23.2. The signing of contract agreement shall be reckoned as intimation to commencement of work. 

No separate work order shall be issued by the employer to the contractor for commencement of 
work. 

23.3. In the event of failure of the successful bidder to submit Performance Security and Additional 
Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited 
without prejudice to the right of the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES: 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the employer. 
i. May reject the bid for award if it determines that the bidder recommended for award has, directly 

or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract; and  

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, 
a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 
a. ‘Corrupt Practice’ means the offering, giving, receiving or soliciting directly or indirectly, 

anything of value to influence improperly the actions of another party. 
b. ‘Fraudulent Practice’ means any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a fanatical or other benefit or to 
avoid an obligation: 

c. ‘Coercive Practice’ means impairing of harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party, 

d. ‘Collusive practice’ means an arrangement between two or more parties designed to achieve an 
improper purpose, including influencing improperly the actions of another party. 

(END OF ITB) 
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BID DATA SHEET 
GENERAL 
SR.NO. PARTICULARS DATA 
1 Office inviting tender UJJAIN SMART CITY LIMITED  
2 NIT No. N.I.T. NO. USCL /  
3 Date of NIT 15/03/2024 

4 
Bid document download 
available from date & time 

15/03/2024 

5 Website link https://mptenders.gov.in  

SECTION 1 – NIT 
CLAUSE 
REFERENCE 

PARTICULARS DATA 

2 Portal fees As notified in e-tendering website 

3 

Cost of bid document Rs 12,500.00 + portal processing fees etc. 

Cost of bid document 
payable at 

As notified in e-tendering website 

Cost of bid document in 
favour of 

As notified in e-tendering website (Bidders 
shall be directed to the payment gateway 
through the portal) 

4 Affidavit format As per ANNEXURE B 

5 
Pre-Qualifications required No - 

If yes, details As per ANNEXURE C 
6 Special Eligibility No 
 If Yes, details As per ANNEXURE D 
7 Key dates As per ANNEXURE A 

SECTION 2 – IT B 
CLAUSE 
REFERENCE 

PARTICULARS DATA 

1.  Name of ‘work’ 
“Design and Construction of Skating Rink 
/Arena at Kothi Road Ujjain.” 

2.  Specifications As per ANNEXURE –E 

3.  
Procedure for participation 
in e-tendering 

As per ANNEXURE –F 

4.  

Whether joint venture is 
allowed 

No  

If yes, requirement for joint 
venture  

As per ANNEXURE – G 

 

Pre bid meeting to be held  Yes 

If Yes, Date, Time & Place  
As per NIT 
Place: Mela Office, Kothi Road,  
Ujjain, Madhya Pradesh – 456010 

 
CLAUSE 
REFERENCE 

PARTICULARS DATA 
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12 Envelop A containing: 
i. Registration number or proof 

of application for registration 
and organizational details as 
per Annexure H 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as 

per Annexure – B 

Online submission Only 

 

 Envelope-B Technical Proposal ANNEXURE – I and 
ANNEXURE –I (Format I-1 to I-5) 

 Envelope-C Financial Bid Annexure – J (SHOULD BE 
SUBMITTED ONLINE) 

 Materials to be issued by the 
department 

ANNEXURE – K 

 Period of Validity of Bid 120 Days 
15 Format for Price BID Percentage Rate 

To be quoted online only  
17 Earnest Money Deposit Rs.  1,32,250/- 

Forms of Earnest Money deposit e-EMD (RTGS / NEFT) 
EMD valid for a period of 120Days beyond the final validity 

period of bids from the last date of 
submission of bids.  

21 Letter of Acceptance (LoA) ANNEXURE L 
22 Amount of Performance Security Performance Security at the rate of 

3% (three percent) of the contract 
value shall be required. 
In case of any discrepancy in 
provisions on performance security, 
the latest guidelines issued by Finance 
Department/PWD/UADD of Govt. MP 
shall be applicable. 

Additional Performance Security, if 
any 

In case the quote of the Successful 
Bidder is more than 10% below the 
PAC amount, then additional 
performance security shall be required 
to be submitted by the successful 
bidder. The amount of additional 
performance security shall be equal to 
the difference between cost of PAC @ 
10 percent below and contract amount 
considering bid rates less than ten 
percent below PAC to be unworkable1. 

 
1Vide No F10-17/2020/18-2  dated 25/08/2022 Issued by Dy. Secy. To Govt. of M.P., UDHD 
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The Additional Performance Security 
shall not be treated as part of 
Performance Security and shall be 
released on completion of project.   

In case of any discrepancy in 
provisions on performance security or 
additional performance security, the 
latest guidelines issued by Finance 
Department/PWD/UADD of Govt. MP 
shall be applicable. 

Performance security in the format ANNEXURE M 
Performance security in favour of Executive Director, USCL 
Performance security valid up to Valid up to 3 months beyond Defect 

Liability Period. 
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Annexure – A 
(See clause 1, 7 of Section 1-NIT) 

KEY DATES 

Please Refer Brief NIT 
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Annexure – B 
(See clause 3 of Section 1-NIT) 

|| AFFIDAVIT || 
(To be contained in Envelope A) 

(On Non Judicial stamp of Rs. 100)2 
I/We _________________________________________ who is / are 
____________________________________ (status in the firm / company) and competent for submission of the 
affidavit on behalf of M/S _______________ (contractor) do solemnly affirm an oath and state that : 
 I/We am / are fully satisfied for the correctness of the certificates/ records submitted in support of the 
following information in bid documents which are being submitted in response to notice inviting e-tender 
No.__________ for _______________ (name of work) dated __________ issued by the 
____________________ (name of the Department). 
I/We am/ are fully responsible for the correctness of following self- certified information / digitally signed 
documents and certificates. 

1. That the self – certified information given in the bid document is fully true and authentic. 
2. That : 

1. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other 
relevant documents provided by the Bank are authentic.3 

1. Information regarding financial qualification and annual turnover submitted online is correct. 
2. Information regarding various technical qualifications submitted online is correct. 

3. No. close relative of the undersigned and our firm/company is working in the department. 
Or 

Following close relatives are working in the department: 
 
Name ____________- Post _______________ present Posting ________ 
 
Signature with seal of the Deponent (bidder) 
 
I/We, __________________ above deponent do hereby certify that the facts mentioned in above paras 1 
to 4 are correct to the best of my knowledge and belief. . In the event of any information is to be found to 
be incorrect / untrue or found violated, then without giving any prior notice, our bid shall be liable for 
rejection or termination of contract, with prejudice to any other rights of Remedy including the forfeiture 
of the bid security / Performance security. 
 
Verified today _____________ (dated) at _________ (place). 
 

Signature with seal of the Deponent (bidder) 
 

The original copy of Affidavit will have to be submitted by the successful bidder at the time 
of signing of contract

 
2  Deleted Order issued by Chief Engineer MP PWD vide order No Øekad401@lk@fofo/k@002@2014 

@2012Hkksiky]fnukad 08-01-2015 
3 Deleted as EMD is paid online. 
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Annexure—C 
(Sec clause 5 of Section 1-NIT) 

PRE- QUALIFICATIONS CRITERIA (Not Applicable) 
The bidder should have: 
A. Financial 
i. Experience of having successfully executed: - 
(For Individuals) 
 

a) Three similar works, each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 years; or 

b)  Two similar works, each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 5 years; or 

c)  One similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract during the last 5 years; 

 
(For Joint Ventures) 
(i) Out of 3 Similar Work of value more than 20% of PAC at least 2 Works must be done 

by lead partner and one Work to be done by the other partner.  
(ii) Out of 2 Similar Work of Value more than 30% of PAC, at least (One ) work must be 

done by lead partner and 1 (One) Work is done by other partner, OR  
(iii) In case of One similar work of value more than 50% of PAC the lead partner must satisfy 

the criteria. However, the other partner satisfy the criteria in (i) above i.e at least one 
work of 20% of PAC 

 
ii. Average Annual Construction Turnover on the construction works shall not be less than 50% 

of the probable amount of contract during the last 3 financial years. 
iv.  Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which 

shall be worked out as given in Format 1-2 of Annexure I. Bid Capacity shall be equal 
to or higher than the bid amount. 

 
 
Similar work: “General Civil Work. 
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Annexure —D 
(See clause 6 of Section 1-NIT) 

SPECIAL ELIGIBILITY CRITERIA 
Not Applicable 

 
 
. 
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ANNEXURE – E 
(See clause 2 of Section 2 —ITB & clause 10 of GCC) 

Technical Specifications & Scope of Work 

1 General Scope of Work 

The scope of work for Design and Construction of Skating Rink/Arena near Mayur Van, 
Kothi Road, Ujjain, will broadly cover the following works/activities but not limited to: - 
 

 Design and Construction of Skating Rink/Arena near Mayur Van, Kothi Road, Ujjain 

 The necessary survey, design, detailed architectural/ civil/ structural/ services planning, 
detailed drawings for the Skating Rink/Arena and related services.  

 The project to be designed and executed as per applicable norms and standards released by 
the Sports Authority of India (SAI) and Roller-Skating Federation of India (RSFI). 

 Vetting of design/drawings from Govt Technical Institute like IITs/NITs/MANIT etc. 
 Approval of samples/materials and brands/make from Engineer-in-charge. 

 Third-party inspection of materials, items, equipment from NABL accredited laboratories as 
directed by Engineer-in-charge. 

 Execution of proposed works as per approved design/drawings with approved materials. 

 Construction of Sitting Step all around Skating Rink and associated works as per design and 
BOQ of the tender. 

 Prepare Architectural and Structural drawings & sketches of all work based on the decided 
by the procuring entity and seek approval from Government Organization. 

 Supply and Laying of Acrylic Synthetic Sports Roller-skating surface with 8mm thickness, 
including surface cleaning, minor Civil work for preparation of even Asphalt flooring and 
application of Primer and Synthetic coat in given area on existing concrete floor. 
Layer 1: 1mm Primer - Binder for Sub-base & acrylic layers 
Layer 2: 1mm Re-surfacer layer for filling porous surface 
Layer 3: 1mm Re-surfacer 2nd layer for filling porous surface 
Layer 4: 1mm Rubber cushion 1st layer for softness 
Layer 5: 1mm Rubber cushion 2nd layer for softness 
Layer 6: 1mm Rubber cushion 3rd layer for softness 
Layer 7: Base Coat (Acrylic) 1 mm layer - Sand mix synthetic colour 
Layer 8: Top-Coat (Acrylic) 1 mm layer - Sand mix synthetic colour Top white or yellow 
marking for RINK as final touch. 
Brand : Pacecourt, CARBOLINK. 

 Warranty – Minimum 05 years from the date of successful completion & acceptance of work.  

 The contractor shall also comply with applicable legislation and regulations with regards to 
Health, safety and environmental aspects for minimizing risk arising from occupational health, 
safety hazards, controlling pollution and wastage. 

 Furnishing  all  labour,  materials,  supervision,  construction  plans, equipment, supplies, 
transport, to and from the site, fuel, electricity, compressed air, water, transit and storage 
insurance and all other incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, maintenance and handling over the 
works, except in accordance with the stipulations laid down in the contract documents and 
additional stipulations as may be provide by the engineer during the course of works. 
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 Carrying out topographic survey of required area and establish levels and coordinates at suitable 
intervals from existing grid levels and coordinates furnished by the owner established bench 
marks, setting out the locations and levels of proposed structures, constructions and marking of 
reference work and other identification works etc., 

 Providing all incidental items not shown or specified but reasonably implied or necessary for 
the successful completion of the work in accordance with contract. 

 Make necessary storage arrangement / sheds of adequate capacity to store cement within his 
normal scope without any extra cost to client. 

 Ensure use of specified and approved materials, specified procedures, proper equipment, and 
the specified output to ensure proper quality and durability of Works. 

Site Location: The site located adjacent to Mayur Van at GPS Location 
23.166704042172075, 75.80666493666683. 

 
Figure 1: Project Location  

The Bidder having visited and inspected the Site before the submission of his Bid, shall detail 
any supplementary information gathered by him from the Site about the positive or negative 
impacts of the site conditions, air or water. S/He may also indicate if any adverse impact of 
the site conditions has bearing (including extent thereof) on the rates bid by him. Likewise, if 
the Procuring Entity acquires any supplementary information to support the execution of the 
project, he shall share it with all the Bidders. 

1.1 Quality Assurance Plan  

The bidder shall enclose his quality assurance plan, stating the methodology/ responsibility 
for sampling, testing/ confirmatory testing, testing frequencies, statistical quality controls, 
observation/ report formats, acceptance criteria, issue and resolution of Non-Conformance 
Reports etc. 

1.2 Procuring Entity’s General Requirements 

The Procuring Entity requires that: 

1. The Contractor shall also ensure the technical feasibility of his Offer submitted after visiting 
the Site. 

2. The contractor shall independently assess the data / information required and shall collect the 
same at his own cost.  
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3. The contractor prepares details design, drawings documents, submits to approval to any 
Government organization and work starts after approving by engineer in charge.  

4. Successful bidder shall carry out preliminary surveys / confirmatory surveys to the satisfaction 
of the Engineer-in-Charge and prepare all working drawings. 

5. The compete design shall be submitted by the contractor for approval. 
6. All reputable manufactures materials/equipment’s should be used subject to the approval from 

USCL. 
7. Monthly progress of the work shall be reported to the Project manager/ Engineer - in-Charge 

along with all other details such as material consumption test reports etc. 
8. If due to any unavoidable circumstances, it needs to shift the location of project partly or fully, 

the contractor shall carry out the work partly or fully at another alternative location without 
any extra claim. The expenditure towards preliminary activities if carried out by the contractor 
shall be reimbursed by USCL. (Actual expenditure or payment shown in Schedule of 
Payment-pre- construction activities-as per stage of work carried out by the contractor 
whichever is less). 

9. Thus, all the work shall be successfully completed and all the record drawings / as built 
drawings shall be submitted to the department. 

10. No separate payment will be made for the confirmatory survey, design, drawing, laboratory 
test, factory and performance tests, testing and commissioning etc. 

11. The Contractor ‘s responsibility for the design and build works includes the submissions to 
relevant government authorities / technical departments for obtaining all necessary 
clearances/approvals. 

12. The Contractor shall co-ordinate and interface his works with that of all other contractors, 
subcontractors, utility services, statutory authorities, etc. and achieve the completion of the 
Works to the satisfaction of the Engineer. 

13. Construction management and the quality of the works shall comply with the drawings, 
specification and employer’s requirement. 

14. Ensure use of specified and approved materials, specified procedures, proper equipment and 
the specified output to ensure proper quality and durability of Works. 

15. Protect the Environment at the Site. 
16. Promote a congenial working atmosphere at the Site. 
17. Employ the team of artists, engineers and personnel as specified in the Contract, skilled and 

other labour in planned manner. 
18. Comply to the instructions of the Engineer-in Charge and the Third-Party Quality Inspection 

Agency, if any, with regard to quality and durability of the Works. 
19. Serve faithfully the defect liability and the maintenance period, if any. 
20. On completion of the Works prepare the as built drawings and designs for submission to 

Engineer-in-Charge.  
21. The Contractor after development of facility, shall handhold and maintain the facility in 

accordance with best industry practices and directions of Engineer in Charge during the DLP 
period.    

22. Utility shifting of other departments will be in the scope of the contractor, payment of such 
works will be done by successful bidder and USCL will reimburse the same amount to the 
contractor based on the estimate provided by Utility.   

23. Others, as required. 

Note: During construction period temporary electrical connection and other utilities which 
is required for successful completion of the works will be in the scope of contractor and 
there will be no extra payment.   
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2 Specification:  

The works in General shall be carried out as per latest MP-UADD Specifications, (updated with 
corrections slips issued up to last date of submission of tender) unless otherwise specified in the 
nomenclature of the individual item or in the particular specifications of concerned items of works. 

For items not covered under MP-UADD specifications with correction slips or those specifications that 
are not given in the technical specifications appended or not incorporated in the nomenclature of the 
individual item, all Civil work shall be done as per following specifications or as per approval of 
Engineer-in-charge: 

1. MP UADD Specification 
2. MP PWD Department Specifications, 
3. IRC Specifications and IS Codes 
4. CPWD Specifications 
6. MoRTH Specifications as per 5th revision w.e.f. April 2013. 
7. IRC-15-2002 Design of Concrete Roads 
8. IRC-58-1988 Design of Rigid Pavements for Highways 
9. Mannal on Storm Water Drainage Systems May 2019 
10. IRC Guidelines on Urban Drainage: IRC SP 50 – Aug 2013 
11. Guidelines on Accommodation of Utility Services on Roads in Urban Areas: IRC 98 
– 2011 
14. Heritage Manual (CPWD) 
15. Municipal Solid Waste Rules  
16. Applicable Rules of Central and State Pollution Control Boards  
17. Guidelines issued by MoUD, IUT, ITDP for Urban Street/ Smart Roads, NBC. 
18.  Guidelines/Norms issued by The Roller-Skating Federation of India (RSFI) and 
Sports Authority of India (SAI) . 
 

Anything not covered in the above specifications, will be governed by: -- 

1. MPUADD Specifications: (The soft copy of the specifications is available at departmental 
website http://www.mpurban.gov.in/StandardSchedule.asp) 

2. MPPKVVCO.LTD SPECIFICATIONS FOR ELECTRICAL WORKS: The Provisions of 
General/ Special Conditions of Contract, those specified elsewhere in the bid document, as well as 
execution drawings and notes, or other specifications issued in writing by the employer shall form 
part of the technical specifications of this work 

3. To ensure the highest quality and reliability of procurement items, only reputable make will be 
considered confirming to necessary standards and specifications subject to the approval of the USCL. 

 

3 Payment System 

1. Payment for works which have been quoted on percentage rate basis shall be as per R.A Bills 
(IPC Interim Payment Certificates) submitted and verified.  
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Annexure-F 
(See clause 3 of section 2-ITB) 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 
1. Bidder should do Online Enrolment in this Portal using the option Click Here to 
Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with 
the e-token, after logging into the portal. The e-token may be obtained from one of the
 authorized Certifying Authorities such as MudhraCA/ GNFC/IDRBT/ 
Mtnl Trust line / SafeScrpt/TCS. 
2. Bidder then logs into the portal giving user id / password chosen during enrolment. 
3. The e-token that is registered should be used by the bidder and should not be misused 
by others. 
4. DSC once mapped to an account cannot be remapped to any other account. It can only 
be Inactivated. 
5. The Bidders can update well in advance, the documents such as certificates, purchase 
order details etc., under My Documents option and these can be selected as per tender 
requirements and then attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents. 
6. After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document, otherwise, the bid will 
be rejected. 
7. The BOQ template must not be modified/replaced by the bidder and the same should 
be uploaded after filling the relevant coulmns, else the bidder is liable to be rejected for that 
tender. Bidders are allowed to enter the Bidder Name and Values only. 
8. If there are any clarifications, this may be obtained online through the eProcurement 
Portal, or through the contact details given in the tender document. Bidder should take into 
account of the corrigendum published before submitting the bids online. 
9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in 
the tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than 
one document, they can be clubbed together. 
10. Bidder should arrage for the EMD as specified in the tender. The original should be 
posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 
date and time for the tender. 
11. The bidder reads the terms and conditions and accepts the same to proceed further to 
submit the bids 
12. The bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 
13. There is no limit on the size of the file uploaded at the server end. However, the 
upload is decided on the Memory available at the Client System as well as the Network 
bandwidth available at the client side at that point of time. In order to reduce the file size, 
bidders are suggested to scan the documents in 75-100 DPI so that the clarity is maintained 
and also the size of file also gets reduced. This will help in quick uploading even at very low 
bandwidth speeds. 
14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure 
that he/she completes the Bid Submission Process. Bids Which are not Frozen are considered 
as Incomplete/Invalid bids and are not considered for evaluation purposes. 
15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) 
document submitted physically to the Department and the scanned copies furnished at the 
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time of bid submission online should be the same otherwise the Tender will be summarily 
rejected 
16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the bidders due to local 
issues. 
17. The bidder may submit the bid documents online mode only, through this portal. 
Offline documents will not be handled through this system. 
18. At the time of freezing the bid, the eProcurement system will give a successful bid up- 
dation message after uploading all the bid documents submitted and then a bid summary will 
be shown with the bid no, date & time of submission of the bid with all other relevant details. 
The documents submitted by the bidders will be digitally signed using the e-token of the 
bidder and then submitted. 
19. After the bid submission, the bid summary has to be printed and kept as an 
acknowledgement as a token of the submission of the bid. The bid summary will act as a 
proof of bid submission for a tender floated and will also act as an entry point to participate in 
the bid opening event. 
20. Successful bid submission from the system means, the bids as uploaded by the bidder 
is received and stored in the system. System does not certify for its correctness. 
21. The bidder should see that the bid documents submitted should be free from virus and 
if the documents could not be opened, due to virus, during tender opening, the bid is liable to 
be rejected 
22. The time that is displayed from the server clock at the top of the tender Portal, will be 
valid for all actions of requesting bid submission, bid opening etc., in the e- Procurement 
portal. The Time followed in this portal is as per Indian Standard Time (IST) which is 
GMT+5:30. The bidders should adhere to this time during bid submission. 
23. All the data being entered by the bidders would be encrypted at the client end, and the 
software uses PKI encryption techniques to ensure the secrecy of the data. The data entered 
will not be viewable by unauthorized persons during bid submission and not viewable by any 
one until the time of bid opening. Overall, the submitted bid documents become readable 
only after the tender opening by the authorized individual. 
24. During transmission of bid document, the confidentiality of the bids is maintained 
since the data is transferred over secured Socket Layer (SSL) with 256-bit encryption 
technology. Data encryption of sensitive fields is also done. 
25. The bidders are requested to submit the bids through online e Procurements system to 
the TIA well before the bid submission end date and time (as per Server System Clock). 
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Annexure — G 
 (See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) Not Applicable 
If J.V. is allowed following conditions and requirements must be fulfilled - 

a.  one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners. 

b.  the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners; 

c.  the partner in charge shall be authorized to incur liabilities and receive instructions for 
and on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge. 

d.  all partners of the joint venture shall be liable jointly and severally for the execution of 
the contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under[c] of above, as well as in the bid and in 
the Agreement tin case of a successful bid]; 

e.  The joint venture agreement should indicate precisely the role of all members of IV in 
respect of planning, design, construction equipment key personnel, work execution, and 
financing of the project. All members of JV should have active participation in 
execution during the currency of the contract. This should not be varied/modified 
subsequently without prior approval of the employer. 

f.  The-joint venture agreement should be registered, so as to be legally valid and binding 
on all partners and 

g.  a copy of the joint Venture Agreement entered into by the partners shall be submitted 
with the bid. 

2.  The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure to 
comply with this requirement will result in rejection of the joint venture’s bid. 

3.  The performance security of a joint venture shall be in the name of the partner Lead 
Partner/joint venture. 

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) On 
behalf of the joint venture 

5.  Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicted in the Instructions to 
Bidders’. 

6.  Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE IOINT VENTURE 
PARTICIPATION DETAILS . FIRM ‘A’ 

(Lead Partner) 
FIRM ‘B’  FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 
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7.  The partners of J.V. should satisfy the qualification, criteria as below4:-  
i) The lead Partner must have a share of minimum 51% in the J.V 
ii) the other partene(s) must have a share of minimum 26% in the J.V 
iii) The lead partner and the other partner must also meet 51% and 26% of the all 
qualification criteria respectively except for the requirement of work experience 
described in Annexure-I-1(A) . However, both the partners must satisfy the full {100%} 
qualification criteria jointly. For this purpose the qualification of individual partners 
shall be added { For Annual Average Turn Over and for Bid Capacity Only }.  
iv) Following clarification/amendment is hereby done in requirement contained in 
Annexure I-1(A) for J.V.  
(iv) Out of 3 Similar Work of value more than 20% of PAC at least 2 Works must be done 

by lead partner and one Work to be done by the other partner.  
(v) Out of 2 Similar Work of Value more than 30% of PAC, at least ( One ) work must be 

done by lead partner and 1 (One) Work is done by other partner, OR  
(vi) In case of One similar work of value more than 50% of PAC the lead partner must satisfy 

the criteria. However the other partner satisfy the criteria in (i) above i.e at least one work 
of 20% of PAC 

For the meeting the minimum qualification criteria of experience of similar nature 
work. Every partner can have experience of different works as defined in similar nature 
works and together should have the experience of all type of works described in similar 
nature works. 

8. Any startup registered in India may also associate with eligible lead Bidder. In this 
case condition 7 (ii) above will not be applicable for startup at JV partner. 
 
  

 
4Øekad,Q&53@15@2012@19@;ks@2636&37Hkksikyfnuakd19-05-2015issued by¼,l-ds-dqyd.khZ½milfpo]e/;izns'k'kklu]yksdfuekZ.kfoHkkx 
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Annexure-H 
(See clause 12 of Section 2 —ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be contained in Envelope- A) 

S.No. Particulars Details 
1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 
application for registration. 

‘(If applicable, scanned copy of 
proof of application for 
registration to be uploaded) 

1a MSME Registration No. ____Date______(Scanned 
copy of Registration to be 
uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. 
____Date______(Scanned copy of 
Registration to be uploaded) 

3 Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4 Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm 
(Registered under Partnership Act)/Limited 
Company (Registered under the Companies 
Act—1956)/ Corporation / Joint Venture 

 

5 Address of Communication  
6 Telephone Number with STD Code  
7 Fax Number with STD Code   
8 Mobile Number  
9 E-mail Address for all communications  
 Details of Authorized Representative  

10 Name  
11 Designation  
12 Postal Address   
13 Telephone Number with STD Code  
14 Fax Number with STD Code  
15 Mobile Number  
16 E-mail Address   
17 PAN Number  
18 GST Number  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall 
have to be enclosed.  

Signature of Bidder with Seal 
Date: ____________ 
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Annexure —I 
See clause 14 of Section 2 -ITB) 

Envelope — B, Technical Proposal 
Technical Proposal shall comprise the following documents: 

 
S. 
No. 

Particulars Details to be submitted 

1 Experience — Financial & Physical  Annexure - I (Format: I-1) 
2 Annual Turnover Annexure - I (Format: I-2) 

3 Similar Work Experience Certificates As specified  
4 List of technical personnel for the key positions Annexure - I (Format: I-3) 

 
Note: 
1. Technical Proposal should be uploaded duly page numbered and indexed. 
2.  Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 

(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A.  Financial Requirement: 
The bidder (In Case it is a single Entity (Not JV)) should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 years; or 

b)  two similar works each costing not less than the amount equal to 30% of probable 
amount of contract during the last 5 years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in the last 5 years; 

In Case of JV: 
(i) Out of 3 Similar Work of value more than 20% of PAC at least 2 Works must be done 

by lead partner and one Work to be done by the other partner.  
(ii) Out of 2 Similar Work of Value more than 30% of PAC, at least (One ) work must be 

done by lead partner and 1 (One) Work is done by other partner, OR  
(iii) In case of One similar work of value more than 50% of PAC the lead partner must satisfy 

the criteria. However, the other partner satisfy the criteria in (i) above i.e at least one 
work of 20% of PAC 

The partners of J.V. should satisfy the qualification, criteria as below5:- 
i) The lead Partner must have a share of minimum 51% in the J.V 
ii) the other partene(s) must have a share of minimum 26% in the J.V 
iii) The lead partner and the other partner must also meet 51% and 26% of the all 
qualification criteria respectively except for the requirement of work experience 
described in Annexure-I-1(A) . However, both the partners must satisfy the full {100%} 
qualification criteria jointly. For this purpose the qualification of individual partners 
shall be added { For Annual Average Turn Over and for Bid Capacity Only }.  

To be filled in by the contractor: 
I.  Details of successfully completed similar works shall be furnished in the 

following format 
ii.  Certificate duly signed by the employer shall also be enclosed for each completed 

similar work. 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

      
      

Existing commitments— (Value of ‘C’ for Bid Capacity formula) 
Agreement 
Number & 

Year 

Name 
of 

Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount 
of 

Contract 

Amount of 
balance 

work  

Employer's 
Name and 
Address 

       
       

B.  Physical Requirement: 

 
5e/;izns'k 'kklu ykssd fuekZ.k foHkkx ea=ky; Øekad ,Q&53@15@2012@19@;ks@2636&37 Hkksiky fnuakd 19-05-2015 izfr] izeq[k vfHk;ark] 
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Execution of similar items of work in any one financial year during the last 5 financial years 
should not be less than the minimum physical requirement fixed for the work. 

S.No. Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year - 1 Year – 2 Year - 3  
Physical qualification required Yes 

1 
 

   
 

Note:  
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed 
in any one year during the last 5 financial years, 
2. Similar works: “Construction of any Synthetic Sports Court / Rink with sitting 
arrangement.. 
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Annexure-I(Format: I-2) 
(See douse 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
Requirement: 

Average annual construction turnover on the works not less than 50% of the probable amount 
of contract during the last 3 financial years. 
To be filled in by the contractor: 
Financial Year Payments received for contracts in progress or completed. 
Financial Year Payments received for contracts in progress or completed 
1. 2023-2024  
2. 2022-2023  
3. 2021-2022  

Note: 
i Annual turnover should be certified by the Chartered Accountant. 
ii.  Audited Balance sheet including all related notes, and income statements for the 
above financial years as well as Income Tax Returns for the relevant years to be enclosed. 

Bid Capacity 
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 
be evaluated further for bid capacity as under: 
Bid Capacity = (1.5A X B) – C and its should be more than PAC. 
Where 
A. =  Maximum value of works executed in any one year during the last five year (10% 
weightage per year shall be given to bring the value of work executed at present price level) 
B =  Proposed contract period in number of years prescribed for completion of the works 
(period up to 1 year shall be taken as one year), 
C =  Value at current price level of existing commitments and ongoing works to be 
completed in the next ‘B’ years. 

FY 2023-24 2022-23 2021-22 2020-21 2019-20 2018-19 
MF 1.00 1.00 1.10 1.21 1.33 1.46 

Bids shall be opened in order of their listing in one NIT. In case of bidder’s participation in 
multiple tenders listed in ine NIT, his bid capacity shall be exhausted, if found L1, in order of 
tenders opened. Soon after bid capacity of a bidder has exhausted, his next bid shall not be 
opened6 

 
6 Government order No 1595/2464/2015/19/Yo dated 20/03/2015 issued by Deputy Secretary PWD on 
Behalf og GoMP 
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Annexure - I (Format: I-3) 
(See clause 14 of Section 2-ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions7(to be referred for civil works) 
The Contractor will have to appoint the following key personnel during the execution and 
entire contract period, apart from other key personnel and support staff as necessary. 
 

S. 
No. 

Details  Required 
nos. 

1 Project Manager At least 10 years’ experience on managing and 
planning civil engineering projects. 

(The Senior Project manager shall prepare plans. 
Mointor the progress as well as revise the program 
as per actuals and ensure that the project is 
completed within the deadline) 

One 

2 Expert Bachelor’s in civil Engineering with at least 10-year 
experience in construction supervision of synthetic 
flooring for sports facilities and of at least 2 
separate contracts and locations 

One 

3 Project Engineer At least 5 years’ experience of civil works for 
relevant field & Experience of construction and 
Fabrication work supervision of at least 2 contracts. 

One 

4. Electrical Engineer At least 5 years’ experience of Electrical works for 
relevant field. 

One 

 

Penalty for Non-deployment of above staff are as follows: 
 

S. No. 
Details 

Penalty to be computed on 
Per Month basis 

1 Project Manager Rs. 50,000/- p.m. 

2 Expert Rs. 45,000/- p.m 

3 Project Engineer Rs. 25,000/- p.m 

4 Electrical Engineer Rs. 25,000/- p.m 

 
Note:  
1. Aforesaid personnel shall be deployed within the period starting from the date of award of 
contract as stipulated in the contract. 
 2. The Bidder shall submit CVs of proposed personnel confirming eligibility, experience, 
and suitability of the personnel for the project.  
3. Approval of the Engineer-in-Charge about suitability of personnel shall be obtained before 
deployment. Detailed CVs can be submitted after award of LOA for approval.  
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The Contractor shall fill the following format: 

S. 
No  

Key 
Positi
ons  

Qualifica
tions 

A
g
e 

Similar 
Work 
Experi
ence  

Total 
Work 
Experi
ence  

Name 
of 
Perso
nnel 

Key 
Posit
ion 

Qualific
ation 

Similar 
Work 
Experi
ence  

Total 
Work 
Experi
ence  

1.            

2.            

3.            

4.            

5.            

6.            

7.            
Tot
al  

          

Note:  
1. Aforesaid personnel shall be deployed within the period starting from the date of award 
of contract as stipulated in the contract. 

2. Approval of the superintending engineer about suitability of personnel shall be obtained 
before deployment. 
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Annexure-I(Format: I-4) 
(See douse 14 of Section 2 -ITB) 

(Not Applicable) 

Tentative List of Key Equipment’s/ Machines for Quality Control Labs 
  

S. No. Name of Equipment/ Machinery Quantity 

1   

2   

3   

4   

5   

6   

7   

Note:. Equipment’s / machines will have to be provided at testing lab as per norms and 
instructions of EIC. 
Note: - Please fill above column “Available with the bidder.” 
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Annexure - I (Format: I-5) 
(See clause 14 of Section 2-ITB) 

 

List of Key Equipment’s/ Machines for Construction Work (Only for civil works) 
Bidders to arrange suggestive list of machinery as indicated below during project execution 
period and as per instructions of Engineer-in-Charge: 

S No Equipment Minimum Numbers 
Required 

 General Equipment  
1 Excavators and Backhoes 1 
2 Concrete Mixers and Pumps 1 
3 Crane 1 
4 Welding and Cutting equipment 1 
5 Dewatering pumps  
6   Steel centering shuttering and interlocking scaffolding Sufficient Quantity 
7 Construction site safety equipment Sufficient Numbers for all 

Perosnnel 
8 Erection equipment  Sufficient Numbers 
9 Tools and tackles Sufficient Numbers 

10 First aid kit and equipment /doctor on call 1 Set / Monthly inspection 
by Doctor. 

The contractor shall arrange plants and machineries at site for execution of the work. 
Sufficient quantity of construction equipment shall have to be provided at site as per 
instructions of EIC.  
 

Note: If required, the contractor may have to deploy more Equipment’s and Plants depending upon his 
Work Programme and Methodology, he/she has to ensure the same to complete the work in stipulated 
period. 
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Annexure — J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

(To Be Contained in Envelope-C) 
NAME OF WORK___________________________ 
I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures) _________(in words) _______________________________percent 
below/ above or at par based on the Bill of Quantities and item wise rates given therein in 
all respects and in accordance with the specifications, designs, drawings and instructions in 
writing in all respects in accordance with such conditions so far as applicable. I/We have 
visited the site of work and am/are fully aware of all the difficulties and conditions likely to 
affect carrying out the work. I/We have fully acquainted myself/ourselves about the 
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 
working conditions including stacking of materials, installation of tools and plant conditions 
effecting accommodation and movement of labour etc. required for the satisfactory execution 
of contract. 
Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed- hereto so far as applicable, or in default 
thereof to forfeit and pay to the Ujjain Smart City Limited or his successors in office the 
sums of money mentioned in the said conditions. 
Note: 
i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted. 
ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance -security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii.  In case the percentage “above” or “below” is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv.  All duties, taxes, and other levies except Goods and services tax (GST) are included in 
the rates (in case of Percentage Rate Bids)/ Lump sum offer (in case of Lump-sum 
Bids)  quoted by the bidder. 

 
Signature of Bidder 

Name of Bidder 
 
 
The above bid is hereby accepted by me on behalf of the Ujjain Smart City Limited dated the 
______________ day of ___________________ 20________________ 
 
 

Signature of Officer  
by whom accepted 
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Annexure — K 
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 
Not Applicable for this contract 
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Annexure—L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 
No. _______________        Dated: 
__________ 
 
To, 
M/s.__________________________ 
(Name and address of the contractor) 
 
Subject:  ______________________________________ 
(Name of the work as appearing in the bid for the. work) 
 
Dear Sir(s), 
Your bid for the work mentioned above has been accepted on behalf of the Ujjain Smart City 
Limited at your bided percentage ______ below/ above or at par the Bill of Quantities and 
item wise rates given therein. 
 
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 
a.  The performance security/ performance guarantee of Rs. ___________________ (in-
figures) (Rupees _______________ in words only). The performance security shall be in the 
shape of term deposit receipt / bank guarantee of any nationalized / schedule commercial 
bank valid up to three months after the expiry of defects liability period. 
b. Sign the contract agreement. 
 
Please note that the time allowed for carrying-out the work as entered in the bid is 
__________ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement.   
 
Signing the contract agreement shall be reckoned as intimation to commencement of work 
and no separate letter for commencement of work is required. Therefore, after signing of the 
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site 
and necessary instructions to start the work.   
 

Yours Faithfully 
 
 

 
Executive Director 

Ujjain Smart City Limited 
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Annexure — M 
(See clause 22 of Section 2 -ITB) 

FORM OF BANK GUARANTEE 

Performance Security/Additional Performance Security 
The Executive Director, 
Ujjain Smart City Limited 
Ujjain 
WHEREAS:  
A. _________________________ [name and address of contractor] (hereinafter called the 

“Contractor") and Ujjain Smart City Limited, 
_______________________________________________, (hereinafter called the “Employer”) 
have entered into an agreement (hereinafter called the “Agreement”) for the Construction of 
<Project name>in the state of Madhya Pradesh on online percentage rate (the “percentage rate”) 
basis, subject to and in accordance with the provisions of the Agreement.  

B. The Agreement requires the Contractor to furnish a Performance Security for due and faithful 
performance of its obligations, under and in accordance with the Agreement, during the 
{Construction Period/ Defects Liability Period and Maintenance Period} (as defined in the 
Agreement) in a sum of Rs….. cr. (Rupees ………..….. crore) (the “Guarantee Amount”).  

C. We, ………………….. through our branch at …………………. (the “Bank”) have agreed to 
furnish this bank guarantee (hereinafter called the “Guarantee”) by way of Performance Security.  

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows:  
1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance 

of the Contractor’s obligations during the {Construction Period/ Defects Liability Period and 
Maintenance Period} under and in accordance with the Agreement, and agrees and undertakes to 
pay to the Employer, upon its mere first written demand, and without any demur, reservation, 
recourse, contest or protest, and without any reference to the Contractor, such sum or sums up to 
an aggregate sum of the Guarantee Amount as the Employer shall claim, without the Employer 
being required to prove or to show grounds or reasons for its demand and/or for the sum specified 
therein.  

2. A letter from the Employer, under the hand of an officer not below the rank of Engineer in Charge 
in the Ujjain Smart City Limited, that the Contractor has committed default in the due and faithful 
performance of all or any of its obligations under and in accordance with the Agreement shall be 
conclusive, final and binding on the Bank. The Bank further agrees that the Employer shall be 
the sole judge as to whether the Contractor is in default in due and faithful performance of its 
obligations during and under the Agreement and its decision that the Contractor is in default shall 
be final and binding on the Bank, notwithstanding any differences between the Employer and the 
Contractor, or any dispute between them pending before any court, tribunal, arbitrators or any 
other employer or body, or by the discharge of the Contractor for any reason whatsoever.  

3. In order to give effect to this Guarantee, the Employer shall be entitled to act as if the Bank were 
the principal debtor and any change in the constitution of the Contractor and/or the Bank, whether 
by their absorption with any other body or corporation or otherwise, shall not in any way or 
manner affect the liability or obligation of the Bank under this Guarantee.  

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Employer to proceed 
against the Contractor before presenting to the Bank its demand under this Guarantee.  

5. The Employer shall have the liberty, without affecting in any manner the liability of the Bank 
under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to extend 
the time or period for the compliance with, fulfillment and/ or three of all or any of the obligations 
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of the Contractor contained in the Agreement or to postpone for any time, and from time to time, 
any of the rights and powers exercisable by the Employer against the Contractor, and either to 
enforce or forbear from enforcing any of the terms and conditions contained in the Agreement 
and/or the securities available to the Employer, and the Bank shall not be released from its 
liability and obligation under these presents by any exercise by the Employer of the liberty with 
reference to the matters aforesaid or by reason of time being given to the Contractor or any other 
forbearance, indulgence, act or omission on the part of the Employer or of any other matter or 
thing whatsoever which under any law relating to sureties and guarantors would but for this 
provision have the effect of releasing the Bank from its liability and obligation under this 
Guarantee and the Bank hereby waives all of its rights under any such law.  

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now or 
which may hereafter be held by the Employer in respect of or relating to the Agreement or for 
the fulfillment, compliance and/or performance of all or any of the obligations of the Contractor 
under the Agreement.  

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this Guarantee 
is restricted to the Guarantee Amount and this Guarantee will remain in force for the period 
specified in paragraph 8 below and unless a demand or claim in writing is made by the Employer 
on the Bank under this Guarantee all rights of the Employer under this Guarantee shall be 
forfeited and the Bank shall be relieved from its liabilities hereunder.  

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim under 
this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be discharged 
from its liabilities hereunder.  

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the previous 
express consent of the Employer in writing and declares and warrants that it has the power to 
issue this Guarantee and the undersigned has full powers to do so on behalf of the Bank.  

10. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed to 
the Bank at its above referred branch, which shall be deemed to have been duly authorised to 
receive such notice and to effect payment thereof forthwith, and if sent by post it shall be deemed 
to have been given at the time when it ought to have been delivered in due course of post and in 
proving such notice, when given by post, it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of the Employer that the 
envelope was so posted shall be conclusive.  

11. This Guarantee shall come into force with immediate effect and shall remain in force and effect 
for up to the date specified in paragraph 8 above or until it is released earlier by the Employer 
pursuant to the provisions of the Agreement.  

12. This guarantee shall also be operatable at our…… ………….. Branch at <………> , from whom, 
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be made 
available on demand. In the contingency of this guarantee being invoked and payment thereunder 
claimed, the said branch shall accept such invocation letter and make payment of amounts so 
demanded under the said invocation.  

Signed and sealed this ………. day of ……….., 20……… at ………..  
SIGNED, SEALED AND DELIVERED  
For and on behalf of the Bank by:  
(Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address)  
NOTES:  
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(i) The bank guarantee should contain the name, designation and code number of the officer(s) 
signing the guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as well as of 
issuing branch should be mentioned on the covering letter of issuing branch.  
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SECTION 3 

Conditions of Contract 
Part - I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Claus
e No. 

Particulars Claus
e No. 

Particulars 

A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and 
Documents 

23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in Charge 
7 Force Majeure 28 Payment upon Termination 
8 Contractor’s Risks 29 Performance Security 
9 Liability For Accidents To 

Person 
30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 
B Time Control  34 Payments Certificates 

13 Programme E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 final Account 
16 Contractor’s quoted 

percentage 
F. Other Conditions of Contract : 

C. Quality Control 37 Currencies 
17 Tests   38 Labour 
18 Correction of Defects 

noticed during the Defect 
Liability Period 

39 Compliance with Labour Regulations 

D. Cost Control 40 Audit and Technical Examination. — 
19 variations.- Change in 

original Specifications, 
Designs, Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items . 42 .Jurisdiction  
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A. General 
1.  DEFINITIONS 
1.1.  Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 
1.1 A  Chief Executive officer (C.E.O) means Chief Executive officer , Ujjain Smart City 

Limited , Ujjain 
1.1 B Commissioner: means Commissioner, Ujjain Municipal Corporation, Ujjain 
1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned: 
13.  Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4.  Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

1.5.  Contract Data: means the documents and other information, which comprise of the 
Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor’s bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9. Completion of work: means completion of the entire contracted work; Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 
1.12.  Department: means Ujjain Smart City Limited. 
1.13.  Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 
1.14.  Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer. 

1.15.  Engineer: means the person named in the Contract Data. 
1.16.  Engineer in charge: means the person named in the Contract Data. 
1.17.  Equipment: means the Contractor’s machinery and vehicles brought temporarily to 

the Site far execution of work. 
1.17B Executive Engineer: / EE mean Executive Engineer appointed by USCL from time to 

time. 
1.17 C Executive Director means Executive Director of , Ujjain Smart City Limited   
1.18.  Government: means Government of Madhya Pradesh. 
1.19.  In Writing: means communicated in written form and delivered against receipt. 
1.20.  Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of Ujjain 

Smart City 
1.22.  Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract Data. 
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1.23.  Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

1.24.  Start Date: means the date of signing of agreement for the work. 
1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27.  Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning where 
ever used. - 

1,28.  Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29. Work: The expression “work’ or “works” where used in these conditions shall unless there be 
something either in the subject or context repugnant to such construction, be construed and 
taken to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional, 

1.30. Provisional Sum: Provisional Sum” means a sum (if any) which is specified in the Contract as 
a provisional sum, for the execution of any part of the Works. 

 
2.  INTERPRETATIONS AND DOCUMENTS 
2.1   Interpretations 

In the contract, except where the context requires otherwise: 
a.  words indicating one gender include all genders; 
b.  Words indicating the singular also include the plural and vice versa. 
c.  provisions including the word “agree”, “agreed” or “agreement’ require the 

agreement to be recorded in writing. 
d.  written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record. 
2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s) 
3. Conditions of Contract: 

I. Part I General Conditions of Contract and the Contract Data; with all Annexures 
II. Part II Special Conditions of Contract. 

4. Specifications 
5. Location at site 
6 Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 

3.  Language and Law 
The language of the Contract and the law governing the Contract are stated in the 
Contract Data 

4.  Communications 
All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions 
shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
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registered post or speed post shall be effective on delivery or at the expiry of the 
normal delivery period as undertaken by the postal service. In case of any change in 
address for communication, the same shall be immediately notified to Engineer-in- 
Charge. 

5.  Subcontracting 
Subcontracting shall be permitted for contracts of value more than amount specified 
in the Contract Data with following conditions. 
a.  The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractors obligations. 

b.  Following shall not form part of subcontracting: 
I.  Hiring of labour through a labour contractor. 
II.  The purchase of Materials to be incorporated in the works. 
III.  Hiring of plant & machinery. 

c.  The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the GoMP. 

6.  Personnel 
6.1  The Contractor shall employ for the construction work and routine 

maintenance the technical personnel as provided in the Annexure I-3 of Bid 
Data Sheet if applicable. If the Contractor fails to deploy required number of 
technical staff, recovery as specified in the Contract Data will be made from 
the Contractor. 

6.2  If the Engineer asks the Contractor to remove a person who is a member of the 
contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within three days and has no further 
connection with the Works in the Contract. 

7.  Force Majeure 
7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into the 

Contract 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii. Rebellion, terrorism, sabotage by persons other than the contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war,  

iii. Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 
Personnel, 

iv. Munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
be suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either party shall be borne by respective parties. 
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7.3  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure 
shall stand extended by the period for which such cause lasts. Should the delay caused 
by force majeure exceed twelve months, the parties to the contract shall be at liberty 
to foreclose the contact after holding mutual discussions. 

8. Contractor’s Risks - 
8.1  All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2  All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted by the 
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact 
that the design/ drawings or other documents have been approved by the any 
government department. 

9.  Liability for Accidents to Person 
The contractor shall be deemed to have indemnified and saved harmless the 
Corporation against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor 
for the works whether under the General law or under workman’s compensation Act 
or any other statute in force at the time of dealing with the question of the liability of 
employees for the injuries suffered by employees and to have taken steps properly to 
ensure against any claim there under. 

10.  Contractor to Construct the Works 
10.1  The Contractor shall construct install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data. 
10.2  In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of 
the sufficiency of the scaffolding, timbering, machinery, tools and 
implements, and generally of all means used for the fulfilment of this contract 
whether such means may or may not be approved or recommended by the 
Engineer. 

11.  Discoveries   
Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer’s instructions for 
dealing with them. 

12.  Dispute Resolution System 
12.1  No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute 
raised after expiry of 45 days of its first occurrence shall not be entertained 
and the Employer shall not be liable for claims arising out of such dispute. 
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12.3  The Competent Authority shall decide the matter within 45 days. 
12.4  Appeal against the order of the Competent Authority can be preferred within 

30 days to the Appellate Authority as defined in the Contract Data. The 
Appellate Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before 
the Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due 
diligence notwithstanding pendency of a dispute before any authority or 
forum. 

B. Time Control 
13.  Programme 
13.1  Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods arrangements, order 
and timing for all the activities for the construction of works. 

13.2  The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
execution. The contractor shall submit the list of equipment and machinery being 
brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field 
laboratory along with the Programme. 

13.3  An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted. 

13.5  The Engineer’s approval of the Programme shall not alter the Contractor’s 
obligations.  

14.  Extension of Time 
14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 
desires such extension. Engineer-in-Charge shall forward the aforesaid application to 
the Competent Authority as prescribed. 

14.2  The competent authority shall grant such extension at each such occasion within a 
period of 30 days of receipt of application from contractor and shall not wait for 
finality of work. Such extensions shall be granted in accordance with provisions under 
clause 15 of this agreement. 

14.3  In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence. 

15.  Compensation for delay 
15.1  The. time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 
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15.2  The time allowed for execution of the contract shall commence from the date of 
signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3  In the event milestones are laid down in the Contract Data for execution of the works, 
the contractor shall have to ensure strict adherence to the same. 

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidated damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the time lines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount. 

15.6  If the Contractor is given extension .of time after liquidated damages have been paid, 
the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 

16.  Contractor’s quoted percentage 
The Contractor’s quoted percentage rate referred to in the “Bid for works’ will be deducted 

added from/to the net amount of the bill after deducting the cost of material supplied 
by the department. 

C. Quality Control 
17. Tests 
17.1  The Contractor shall be responsible for: 
 a.  Carrying out the tests prescribed in specifications, and 
 b.  For the correctness of the test results, whether preformed in his  
  laboratory or elsewhere. 
17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 
17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
17.4 Ten percent of the mandatory test prescribed under the specification shall be got 

carried out through laboratories accredited by national Accreditation Board of 
laboratories (NABL) By the Engineer-in-charge and the cost of such testing shall be 
deducted form the payments due to contractor . 

18.  Correction of Defects noticed during the Defect Liability Period 
18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 
18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of haying the Defect corrected, and the cost of correction 
of the Defect shall be recovered from the Performance Security or any amount due or 
that may become due to the contractor and other available securities. 

D.  COST CONTROL 
19.  Variations - Change in original Specifications, Designs, and Drawings etc. 
19.1  The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 
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instructions, that may appear to him to be necessary during the progress of the work 
and the contractor shall carry out the work in accordance with any instructions which 
may be given to him in writing signed by the Engineer-in-charge, and such 
alterations, omission, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work, which the contractor may be directed to do 
in the manner above specified, as part of the work, shall be carried out by the 
contractor on the same conditions in all respects on which he agrees to do the main 
work. 

19.2  The time for the completion of the work shall be adjusted in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20.  Extra items 
20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 
21.  Payments for Variations and / or Extra Quantities 
21.1  The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 
the irrespective order: 

a.  The contractor is bound to carry out the additional (Extra quantity), work at the same 
rates as are specified in the contract for the work. 

b.  If the item is not in the priced BOQ and is. included in the SOR of the department, the 
rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c.  If the rates for the altered or substituted work are not provided in applicable SOR - 
such rates will be derived from the rates for a similar class (type) of work as is 
provided in the contract (priced BOQ) for the work. 

d.  If the rates for the altered, substituted work cannot be determined in the manner 
specified in the sub clause (c) above - then the rates for such composite work item 
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 
percentage quoted by the contractor. 

e.  If the rates for a particular part or parts of the item is not in the Schedule of Rates and 
the rates for the altered, or substituted work item cannot be determined in he manner 
specified in sub clause (b) to (d) above, the rate for such part or parts will be 
determined by the Competent Authority, as defined in the Contract Data on the basis 
of the rate analysis derived out of prevailing market rates when the work was done. 

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate approved by the Engineer in Charge for a particular 
item, the contractor shall continue to carry out the item at the rates determined by the 
Competent Authority. The decision on the final rates payable shall be arrived at 
through the dispute settlement procedure.  

22.  No compensation for alterations in or restriction of work to be carried out. 
22.1. If at any time after the commencement of the work, the Engineer-in-charge for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid 
to be carried out the Engineer-in-charge shall give notice in writing of the fact to the 
Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in full or on account of any loss incurred for idle men and machinery due to any 
alteration or restriction of work for whatsoever reason. 
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22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

23.  ‘No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

24.  Recovery from Contractors 
Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 
(a)  Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor. 

(b)  If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor -under any other 
contract of the department, including the securities which become due for release. 

(c)  The department shall, further have an additional right to effect recoveries as arrears of 
land revenue under the M.P. Land-Revenue Code. 

25. Tax - 
25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and 

other levies, duties, cess, toll, taxes of Central and State Governments, local bodies 
and authorities. But the GST shall be paid extra to the contractor as per rules. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 
and duties in respect of materials actually consumed on public work, shall be borne by 
the Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not 
be payable to the contractor. 

26.  Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders. 
26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 
26.3  Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 24 
above. 

27.  Termination by Engineer in charge 
27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

27.2  The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 
c) without reasonable excuse falls to comply with the notice to correct a particular defect within 

a reasonable period of time; 
d) the Contractor does not maintain a valid instrument of financial security as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data; 
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g) If the contractor, in the judgment of the Engineer in chargé has engaged in corrupt or 
fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 
 

27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14 
days’ notice to the Contractor, terminate the Contract and expel the Contractor from the 
Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 
Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

28.  Payment upon Termination 
28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 
as indicated in the Contract Data. The amount so arrived at shall be determined by the 
Engineer-in-Charge and shall be final and binding on both the parties. 

28.2  Payment on termination under clause 27.4 above - 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation, of the Contractor’s personnel employed solely on the Works, and the 
Contractor’s costs of protecting and securing the Works and less advance payments 
received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law. 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered as per clause 24 above. 

29.  Performance Security 
The Contractor shall have to submit, performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 
The contractor shall have to ensure that such performance security and additional 
performance security, if any remains valid for the period ‘as specified in the Contract 
Data. 

30.  Security Deposit- 
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 
percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to completion of Defect 
Liability Period/ extended Delectability Period. 

30.3 The Security Deposit shall be refunded on completion of’ Defect Liability Period plus 
3(three) Months. 

31.  Price Adjustment (Not Applicable for this project) 
31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 
2.  The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer. 

3.  The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 
31.2  Procedure 
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1.  Contract price shall be adjusted for increase or decrease in rates and price of labor, 
materials, fuels and lubricants in accordance with following principles and procedures 
and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula given in 
the contract data. 

3.  Following expression and meaning are assigned to the work done during each quarter: 
R = Total value of work during the quarter. It would include the amount of secured advance 

granted, if any, during the quarter, less the amount of secured advance recovered, if any 
during the quarter, less value of material issued by the department, if any, during the 
quarter. 

4.  Weightages of various components of the work shall be as per the Contract Data.  
31.3 To the extent that full compensation for any rise or fail in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs.   

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 
shall be recovered from the sums payable to the Contractor. 

32.  Mobilization and Construction Machinery Advance (Not Applicable to this 
contract) 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 
32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the guarantee shall be progressively reduced by the 
amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 
32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery. 
32.5  The advance payment shall be recovered as stated in the Contract Data by deducing 

proportionate amounts from payment otherwise due to the Contractor. No account shall 
be taken of the advance payment or its recovery in assessing valuations of work done, 
variations, price adjustments, compensation events, or liquidated damages. 

33.  Secured Advance (Not Applicable to this contract) 
33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2  If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been adjusted, but the 
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amount of the guarantee shall be progressively reduced by the amounts adjusted by the 
contractor. 

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 
34.  Payment Certificates 

The payment to the contractor will be as follows  
(a)  The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. 

(c)  The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed: 

(e)  The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f)  All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way of 
advance, against the final payment and not as payments for work actually done 
and completed. 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or 
be considered as an admission of the due performance of the contractor any part 
thereof, in any respect or the occurring of any claim. 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of 
GCC. 

E. Finishing the Contract 
35.  Completion Certificate 
35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 
35.2 After final payment to the Contractor a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in Charge. 
36. Final Account 
36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue 
of certificate of physical completion of works. The Engineer shall issue a Defects 
Liability Certificate and certify any payment that is due to the Contractor within 45 
days of receiving the Contractor’s account if it is correct and complete. If the account is 
not correct or complete, the Engineer shall issue within 45 days a schedule that states 
the scope of the corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to the 
Competent Authority as defined in the Contract Data, who shall decide on the amount 
payable to the Contractor after hearing the Contractor and the Engineer in Charge. 
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36.2  In case the account is not received within 21 days of issue of Certificate of Completion 
as provided in clause 32.1 above, the Engineer shall proceed to finalize the account and 
issue a payment certificate within 28 days. 

F. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 

38.1  The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labourfrom time to time employed by the 
Contractor on the Site and such other information as the Engineer may require. 

39.  Compliance with Labor Regulations 
39.1 During continuance of the Contract, the Contractor and his  Sub Contractors shall abide 

at all times by all existing labor enactments and rules made there under, regulations, 
notifications and bye laws of the, State or Central Government or local authority and 
any other labor law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labor law in future either by the State or the 
Central Government or the local authority. Salient features of some of the major labour 
laws that, are applicable to construction industry are given in the Contract Data. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made their under, regulations or notifications including 
amendments, If the Employer is caused to pay or reimburse, such amounts as may .be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/ byelaws/ Acts/Rules / regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall have the right to deduct from any 
money due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the 
Employer. The employees of the Contractor and the Sub Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

40.  Audit and Technical Examination 
Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers abstract etc to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sun is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done under the 
contract and found not to; have been executed, the Contractor shall be liable to refund 
the amount of overpayment and it shall be lawful for Government to recover the same 
from him in the manner prescribed in clause 24 above and if it is found that the 
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Contractor was paid less than what was due to him, under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be duly paid by 
Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 
If the Contractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors, the contract shall be closed without levying any 
damages/compensation as provided for in clause 28.2 of the contract agreement 
However, if the competent authority is satisfied about the competence of the survivors, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 
This contract has been entered in the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable. 

[End of GCC] 
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Contract Data 
Clause 

reference 
Particulars Data 

1.14 Employer Executive Director on behalf of USCL, Ujjain 
1.15 Engineer Engineer Nominated by USCL 
1.16 Engineer in Charge Superintending Engineer  
1.12 Stipulated period of completion  06 Month (including Rainy season) 

3 Language & Law of Contract Indian Contract Act 1872 
4 Address & contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/ Engineer- phone, 
Fax, email. 

Executive Director, USCL 

5 Subcontracting permitted for the 
Contract Value 

No 

6 Technical Personnel to be 
provided the contractor—
requirement, & 

As per Annexure - I (Format I-3)  

Penalty, if required Technical 
Personnel not employed ( for 
full time staff) . In case the part 
time Personnel are not deployed 
as per requirements the 
payments shall be deducted on 
pro Rata basis. 

As per Annexure - I (Format I-3)  

10 Specifications As per Annexure E 
Drawings / Location Design and Drawing shall be Prepare and approval by 

any Government organization and submitted within 
Fifteen days of Contract signing. 

12 Competent Authority for 
deciding dispute under Dispute 
Resolution System 

Chief Executive officer USCL 

Appellate Authority for deciding 
dispute under Dispute 
Resolution System 

Executive Director, USCL 

13 Period for submission of 
updated construction program 

Initial Work Plan shall be submitted within Seven 
days of Contract signing and then shall be updated 
Every Months 

Amount to be withheld for hot 
submitting construction program 
in prescribed period 

Rs. 50,000/- per month 

13.1 Additional supports for ensuring 
proper Monitoring  

As per Annexure – W 
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14 Competent Authority for 
granting Time Extension. 

Superintending Engineer / Chief Executive Officer 
USCL 

15 Milestones laid down for the 
contract 

YES 

If Yes, details of Milestones As per Annexure – O 
Liquidated damage As per Annexure – P 

17 List of equipment for lab As per Annexure – Q  
Time to establish lab 15 days from the signing of Agreement. 
Penalty for not establishing field 
Laboratory  

Subject to Maximum of Rs.  50,000/-Per month of 
delay 

18 Defect Liability Period  60 months (5 years) after physical completion of 
work  
Note – in accordance with clause 18.3 (GCC), the 
Engineer in charge shall intimate the contractor about 
the cost assessed, for making good the defects, action 
for correction of defects shall be taken by the 
Engineer in Charge as below: 
a) Deploy departmental labour and material or 
b) Engage a contractor by issuing a work order at 
contract rate/SOR rate or 
c) Sanction supplementary work in a existing 
agreement to a contractor of similar other work or 
d) Invite open tender 
or 
e) Combination of above 

21 Competent Authority for 
determining the rate   

Superintending Engineer, USCL  

27 Any other condition for breach 
of contract 

Yes as below: 
If the contractor fails to achieve 50 % financial 
progress in any milestone and/or fails to achieve 75% 
financial progress in two consecutive milestone 

28 Penalty Penalty Shall include: 
(a) Security deposit as per clause 30 of General 
Conditions of Contract and 
(b Liquidated Damages imposed as per clause 15 or 
Performance Security (Guarantee) including 
Additional Performance Security (Guarantee), if any, 
as per clause 29 of General Conditions of Contract, 
whichever is higher 

29 Performance guarantee 
(Security) shall be valid up to 

Till issue of physical Completion Certificate as per 
Clause 35.1 

  The Performance guarantee shall be refunded on 
completion of Defect Liability Period plus 3 Months. 
“Valid up to 3 months beyond Defect Liability 
Period” 
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30 Security Deposit to be deducted 
from each running bill 

At the rate of 7% of Gross amount of running bill  

Maximum limit of deduction of 
Security Deposit 

Up to 7% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

Not Applicable. 

31.1 (1) Price adjustment shall be 
applicable 

NO 

32 

32:1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction Machinery 
Advance shall be payable. 

32.2 If yes, Unconditional Bank 
Guarantee 

Not Applicable  

32.3 If yes, Rate of interest 
chargeable on advances 

Not applicable  

32.4 If yes, Type & Amount of 
Advance payment that can be 
paid 

Not Applicable  

32.5 If yes, Recovery of advance 
payment 

Not Applicable. 

33 33.1 secured Advance 
Applicable 

No Secured Advance payable. 

33.2 if yes, Unconditional Bank 
Guarantee 

Not Applicable 

33.2 if yes, Amount of Secured 
Advance : 

Not Applicable  

33.3 if yes, Conditions for 
secured advance . 

Not Applicable  

33.4 if yes, Recovery of Secured 
advance 

Not Applicable  

35 Completion  certificate - after 
physical completion of the Work 

As per Annexure - U  

Final Completion Certificate — 
after final payment on 
completion of the Work 

As per Annexure-V 

36 Competent Authority for 
deciding unsatisfactory Final 
Accounts 

Executive Director, USCL 

37 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure – W 
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Annexure—N 
 (See clause 10 of Section 3— GCC)  

 

 

 

 

DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

. 
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ANNEXURE—O 
 
(See clause 15 of Section 3 -GCC) 

Details of Milestones (Implementation Period) 
Milestones to be followed are as under: 
The time allowed for carrying out the work shall be strictly observed by the contractor and 
shall be deemed to be essence of the contract.  
The work shall throughout the stipulated period of contract be proceeded with all due 
diligence keeping in view that time is the essence of the contract. The contractor shall be 
bound in all cases to complete the following financial target: 
 

 
. 
No. 

 
Description of Milestone 
(Financial) 

 
Time allowed in days 
(from date of start) 

Amount to be withheld 
in case of non-
achievement of 
milestone 

1  
1/8th of the whole work 

1/4th of the Stipulated 
period of contract 

 
As per 
Service Level 
Benchmark/ 
Annexure -” P “ 

2  
3/8th of the whole work 

 
1/2th of the Stipulated 
period of contract 

3 3/4th of the whole work  
3/4th of the Stipulated 
period of contract 

4 Completion of Work Stipulated period of 
contract 

 
Note: The commencement date of the project shall be considered from the date of actual 
Signing date of Contract Agreement.   
Note: The commencement date of the project shall be considered from the date of actual 
Signing date of Contract Agreement. 
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ANNEXURE—P 
(See clause 15 of Section 3-GCC) 

Compensation for Delay (Not applicable) 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 
attributable to the contractor, the Employer shall retain an amount from the sums payable and 
due to the contractor as per following scale - 
i.  Slippage up to 25% in financial target during the milestone under consideration - 2.5% 

of the work remained unexecuted in the related time span. 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration - 5% of the work remained unexecuted in the related time span. 
iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span,. 
iv.  Slippage exceeding 75% in financial target during the milestone under consideration -

10% of the work remained unexecuted in the related time span. 
 
 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 
on any milestone is if made good in subsequent milestones or at the time of stipulated 
period of completion, the amount retained as above shall be refunded. In case the work 
is not completed within the stipulated period of completion along with all such 
extensions which are granted to the Contractor for either Employer’s default or Force 
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 
day of delay limited to a maximum of 10% of contract price. The decision of 
Superintending Engineer shall be final and binding upon both the parties. 
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Annexure – Q 
(See clause 17 of Section 3 GCC) 

List of Equipment for Quality Control Lab (if applicable) 
Suggestive list of equipment required in the field laboratory to be set up by Contractor at no 
additional cost to Authority.  
S.No. Equipment Quantity. 
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   
   

   
   

 
• The contractor shall arrange to provide fully furnished and adequately equipped field 

laboratory with adequate qualified technical staff. Preferably located adjacent to the 
Project Office and provided amenities like water supply, electric supply etc.  

• The laboratory equipment shall confirm I.S. specifications and relevant Applicable  
specifications. The Contractor shall carry out the calibration of the instruments as 
directed by the Engineer in- Charge on expiry date of calibration. On completion of 
work in all respect, the equipment will be the sole property of the contractor.  

• It shall be considered as incidental to the work, and no extra payment will be made, 
what so ever, will not be made for the same.  
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC) 

Price Adjustment 
(Not Applicable) 

 The formulas for adjustment of price are as follow: 
R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  
Weightages* of component in the work 

S.No. Component Percentage of Component 
in the work 

1. Cement -Pc  
2. Steel -Ps  
3. Bitumen –Pb  
4. POL Pf  

* Weightages of various components of the work shall be as determined by the 
competent Technical authority. 
Adjustment for cement component 

(ii)  Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (C1-C0)/C0 
Vc=  increase or decrease in the cost of work during the month under Consideration 

due to changes in rates for cement. 
C0=  The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi (www.eaindustry.nic.in) 

C1=  The all India average wholesale price Index for grey cement for the month 
under consideration as published by Ministry Government of India, New 
Delhi. (www. eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 
 
Note: For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 
 
Adjustment of steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 
Vs 0.85 x Ps x /100 x R x (S1-So)/So 
Vs=  Increase or decrease in the cost of work during the month under  consideration 

due to changes in the rates for steel. 
So = The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi (www.eaindustry.nic.in) 

Si=  the all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the Work. 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
 
Adjustment bitumen component 
(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 
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Vb= 0.85xPb/100xRx(BI-B0/Bo 
Vb=  Increase or decrease the cost of work during the month under consideration 

due to changes in rates for bitumen.  
B0=  The official retail price of bitumen at the IOC depot at nearest center on the 

date of opening of Bids. 
Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15th 

day of the month under consideration. 
Pb =  Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
(V)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 

paid in accordance with the following formula: 
Vf = 0.85x Pf/100xRx(Fi—Fo)/Fo 
Vf=  Increase or decrease in the cost of work during the month under consideration 

due to changes in rates for fuel and lubricant. 
F0=  the official retail price of High speed Diesel (HSD) a the existing consumer 

pumps of IOC at nearest center on the date of opening of Bids. 
fi =  The official retail priee of HSD at the existing consumer pumps of IOC at 

nearest center for the 15th day of month of the under consideration. 
Pf=  Percentage of fuel and lubricants component of the work. 

Note: For the application of this douse, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants group.  
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Annexure - S 
(See clause 32 of Section 3-GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery 
Advance 

Not applicable for this Contract 
 
To 
 
______________________[name of Employer) 
______________________[address of Employer] 
_____________________[name of Contractor) 
 
 
 In accordance with the provisions of the General Conditions of Contract, clause 31 
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract 
____________________[name and address of Contractor] (hereinafter called “the 
Contractor”)’ shall deposit with ______________ [name of Employer) a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of ____________________[amount of Guarantee]* _____________________[in 
words]. 
 We, the _________________(bank of financial institution], as instructed by the 
Contractor., agree unconditionally and irrevocably to guarantee as primary obligator and not 
as surety merely, the payment to __________________(name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding ‘[amount of guarantee]* 
____________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract documents 
which may be made between ___________________[name of Employer] and the Contractor, 
shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the contract until __________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
Yours truly, 

Signature and Seal:____________________ 
Name of Bank/Financial Institution: _________________ 

Address: _____________________________________________ 
Date: _____________ 

*  An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment and denominated in Indian Rupees. 
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Annexure - T 
(See clause 33 of Section 3 -GCC) 

Bank Guarantee Form for Secured Advance 
(Not Applicable for this Contract) 

INDENTURE FOR SECURED ADVANCES 
 This indenture made the ___________ day of __________ 20__ BETWEEN 
_____________ (hereinafter called the contractor which expression shall where the context 
so admits or implies be deemed to include his executors, administrators and assigns) or the 
one part and the Employer of the other part. 
 Whereas by an agreement dated ______________ (hereinafter called the said 
agreement) the contractor has agreed. 
 AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advanced on the security of materials absolutely belonging to him and brought by him to the 
site of the works the subject of the said agreement for use in the construction of such of the 
works as he has undertaken to executive at rates fixed for the finished work (inclusive of the 
cost of materials and labour and other charges) 
 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 
Rupees _____________________________ on the security of materials the quantities and 
other particulars of which are detailed in Accounts of Secured Advance attached to the 
Running Account Bill for the said works signed by the Contractor on __________ and the 
Employer has reserved to himself the option of making any further advance or advances on 
the authority of other materials brought by the Contractor to the site of the said works. 
 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 
in consideration of the sum of Rupees ____________ on or before the execution of these 
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 
hereby ‘acknowledge) and of such further advances (if any) as may be made to him as a for 
said the Contractor doth hereby covenant and agree with the President and declare as follows: 
That the said sum of Rupees _________________ so advanced by the Employer to 
 
(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the said works 
and for no other purpose whatsoever. 
(2)  That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor’s own 
propriety and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance, on the security Of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnified the Employer against all claims to any materials in respect of which an advance 
has be made to him as aforesaid. 
(3)  That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may here after be made as 
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Engineer. 
(4)  That the Contractor shall make at his own cost all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of the said 
materials and that until used in construction as aforesaid the said materials shall remain at the 
site of the said works in the Contractor’s custody and on his own responsibility and shall at 
all times be open to inspection by the Engineer or any officer authorized by him. In the event 
of the said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor 
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will forthwith replace the same with other materials of like quality or repair and make good 
the same required by the Engineer. 
(5)  That the said materials shall not be removed from the site of the said works except 
with the written permission of the Engineer or an officer authorized by him on that behalf. 
(6)  That the advances shall be repayable in full when or before the Contract receives 
payment from the Employer of the price payable to him for the said works under the terms 
and provisions of the said agreement. Provided that if any intermediate payments are made to 
the Contractor on account of work done than on the occasion of each such payment the 
Employer-will be at liberty to make a recovery from the Contractor’s bill for such payment 
by deducting there from the value of the said materials than actually used in the construction 
and in respect of which recovery has not been made previously, the value for this purpose 
being determined in respect of each description of materials at the rates at which the amounts 
of the advances made under these presents were calculated. 
(7)  That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of these 
presents the total amount of the advance or advances that may still be owing of the Employer 
shall immediately on the happening of such default were payable by the Contractor to be the 
Employer together with interest thereon at twelve percent per annum from the date or 
respective dates of such advance or advances to the date of repayment and with all costs, 
charges, damages and expenses incurred by the Employer in or for the recovery thereof or the 
enforcement of this security or otherwise by reason of the default of the Contractor and the 
Contractor hereby covenants and agrees with the Employer to reply and pay the same 
respectively to him accordingly. 
(8)  That the Contractor hereby charges all the said materials with the repayment to the 
Employer of the said sum of Rupees______________________________ and any further 
sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the power contained 
therein if and whenever the covenant for payment and repayment here-in-before contained 
shall become enforceable and the money owing shall not be paid in accordance there with the 
Employer may at any time thereafter adopt all or any of the following courses as he may 
deem best: 
(a)  Seize and utilize the said materials or any part thereof in the completion of the said 
works on behalf of the contractor in accordance with the provision in that behalf contained in 
the said agreement debiting the contractor with the actual cost of effecting such completion 
and the amount due to the contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance is against 
the contractor, he is to pay same to the Employer on demand. 
(b)  Remove and sell by public auction the seized materials or any part thereof and out of 
the moneys arising from the sale retain all the sums aforesaid repayable or repayable to the 
Employer under these presents and pay over the surplus (if any) to the Contractor. 
(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum due 
to the Contractor under the said agreement. 
(9)  That except in the event of such default on the part of the contractor as aforesaid 
interest on the said advance shall not be payable. 
(10)  That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has 
not been here-in-before expressly provided for the same shall be referred to the Employer 
whose decision shall be final and the provision of the Indian Arbitration Act for the time 
being in force shall apply to any such reference. 
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Annexure - U 
(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 
Name of Work:  

.................................................................................................................... 

..................................................................................................................... 

..................................................................................................................... 

Agreement No .............................................................................Date 
.................................................. 

Amount of Contract Rs  
......................................................................................................................... 

Name of Agency 
..................................................................................................................................... 

UsedMB No. 
.......................................................................................................................................... 

Last measurement recorded 

a. Page No. &MB No. 
_________________________________________________________ 

b. Date 
_____________________________________________________________________ 

Certified that the above mentioned work was physically completed on ......................(date) 
and taken over on ............................(date) and that I have satisfied myself to best of my 
ability that the work has been done properly. 

Date of issue 

Executive Engineer/Engineer-in-
charge 

............................... 

............................... 
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Annexure-V 
(See clause 35 of Section 3-GCC) 

Final Completion Certificate 
Name of Work: 

............................................................................................................................................... 

.................................................................................................................................................. 

.................................................................................................................................................. 

Agreement no ...................................................................Date ................................................. 

Name of Agency: 
......................................................................................................................... 

Used MB No. .............................................................................................................................. 

Last measurement recorded 

a: Page No. & MB No. ______________________________________________________ 

b. Date 
_____________________________________________________________________ 

Certified that the above mentioned work was physically completed on 
.................................(date) and taken over on .............................(date). 

Agreemented amount Rs ............................................................................................................ 

Final Amount paid to contractor Rs. 
.............................................................................................. 

Incumbency of officers for the work 

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue  

Executive Engineer 

................................... 

................................... 
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Annexure - W 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labour Laws Applicable 
a)  Workmen Compensation Act 1923 The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 
b)  Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. The Act 
is applicable to all establishments employing the prescribed minimum number (say, 10) or 
more employees. 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%), The benefits payable under the Act are: 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and in case the 
contractor fails to provide, the same are required to be provided, by the Principal Employer 
by Law.. The principal Employer is required to take certificate of Registration and the 
Contractor is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 
20) or more contract labour. 
f)  ‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled employment. 
g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid  when it will be paid and what deductions can be made from the wages of the workers. 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 
I) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size. 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided in 
the Act and gets these certified by the designated Authority. 
I)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 
unions of workmen and Employers. The Trade Unions registered under the Act have, ‘been 
given certain immunities from civil and criminal liabilities. 
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m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 
employment of children below 14 years of age in certain occupations and processes and 
provides for regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 
n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 
minimum (say, five) or more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in another state). 
The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, 
are required to be provided certain facilities such as Housing, Medical-Aid, Traveling 
expenses from home up to the establishment and back etc. 
o)  The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996 - All the establishments who 
carry on any building or other construction work and employs the prescribed minimum (say, 
10) or more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 
p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power, or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 
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Part — II Special Conditions of Contract [SCC] 

1. All works shall be carried out in strict accordance to the norms, procedure and specifications issued 
and enforced by BIS in Relevant Indian Standard specifications and code of Practices with up-to-
date amendments and revisions, latest edition of National building code and National electric code. 
In addition, the installation shall comply in all respects with the requirements of Indian Electricity 
Act 1910 and Indian Electricity Rule 1956 with up-to-date amendments and revisions and special 
requirements if any of the M.P. State Electricity Board or Chief Electrical Advisor to Government 
of Madhya Pradesh cum Chief Electrical Inspector and his subordinate office. 

2. The contractor shall make his own arrangements for supply of water and electricity at his expense 
required for execution of work. The USCL shall neither make any such arrangements nor shall 
make any payments in this regard. 

3. The contractor has to construct at his own cost his site office and store at site on a suitable place 
and location as permitted by USCL. The USCL shall not provide any place or room in the building 
under construction for storage of equipment’s required for work. No amount shall be paid to the 
contractor in this regard. The site office shall have also an arrangement of one room for office of 
Employers representatives. No additional cost shall be paid for same. 

4. Proper upkeep and maintenance and safety of store and stocks of materials brought at site shall 
be the sole responsibility of the contractor. The materials got damaged due to negligence of its up 
keeping at site or due to mishandling shall have to be replaced by the contractor at his own cost. On 
discovery of such damages the USCL shall recover the amount paid through the running bills to the 
contractor and shall only be reimbursed after the replacement of the same. The USCL shall also not 
be responsible for theft of materials from site and the contractor has to replace all such materials at 
his own cost. No compensation whatsoever shall be payable to the contractor on above grounds. 

5. Time being the essence of the contract, the contractor shall before drawl of agreement prepares a 
detail time bound work execution program which shall be approved by Engineer in charge. The 
contractor has to execute the work in strict accordance to the time bound execution program (The 
contractor shall submit the planned as well as executed work  in file compatible with Microsoft 
Project ) submitted by him, mutually agreed, approved. 

6. Time schedule can be revised by the USCL for any unforeseen unavoidable reasons whatsoever. It 
may be necessary to stop the work at certain place due to some unavoidable reasons and restart the 
work at later date. Such contingencies shall not vitiate the contract and shall not be considered a 
ground for extra claim for any reason whatsoever. However time extension shall be allowed only 
for such days for which the work was stopped by USCL. 

7. The contractor shall not be entitled to any compensation for any loss suffered by him on account of 
delay in commencement or execution for work whatever the cause of delay may be including delay 
arising out of other materials, supply of materials, transportation for any matter related with 
MPPKVV Co. Ltd. &Electrical Safety Department or any other reasons whatsoever, the USCL 
shall not be liable for any claim in respect thereof. 

8. Rate quoted shall be applicable for works at all height unless otherwise specified in theschedule of 
quantities. 

9. The contractor shall submit test reports of the equipment’s to be supplied and drawings for approval 
of the Engineer in charge before supplying/Installation the equipment. The successful tenderer shall 
also submit the purchase bill of all items as required and directed at no cost. 

10. The contractor shall have to arrange all free of cost facilities for the inspection, such as employ or 
material labor etc. and any fees payable to Government or any competent authority at his own cost.  

11.  The consultant / Contract employees appointed by USCL are authorized for following: 

a) To visit the site from time to time to inspect the quality of work. 
b) To check / issue working drawings with specifications to the contractor. 
c) Technically guide the contractor if required. 
d) To accompany USCL officials for factory inspections of material if required. 

12. The contractor shall be responsible for removal of all defects and shall make rectification in the 
work at his own cost if any at the time of handing over without any claim for compensation. 
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13.  The contractor has to quote his rates for items in strict accordance to the list of approved make of 
materials. The tenderer has to ensure before filling up the rates regarding their availability and 
period of delivery. 

14.  The contractor shall note that during the execution of works there is likelihood in charge of site/  
specification and change in quantities of items entered in the schedule of items for which the 
contractor has tendered his rates. The increase or decrease in the quantities of such items may be 
up to any extent and the tenderer shall not been entitled to any compensation for any loss suffered 
by him on account or procurement of additional quantities of such items due to such changes. 

15. Time schedule may be revised by the USCL from time to time keeping in view of the approval of 
concepts / drawings or items or for any reasons whatsoever. It may be necessary to stop the work 
at certain places due to some unavoidable reasons and restart the work at later date. Such 
contingencies shall not vitiate the contract and shall not be considered a ground for extra claim. 

16.  The contractor shall not be entitled to many compensations for any loss suffered by him on account 
of delay in commencement or execution of work whatever the cause of delay may be including 
delay arising out of other materials or any reasons whatever and the USCL shall not be liable for 
any claim in respect thereof. 

17. The Contractor shall: 
a. comply with all applicable safety regulations, 
b. take care for the safety of all persons entitled to be on the Site, 
c. use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to the persons. provide fencing, lighting, guarding and watching of the Works 
until completion. 

18. Provide any Temporary Works (including roadways, footways, guards and fences) which may be 
necessary, because of the execution of the Works, for the use and protection of the public and 
workers. 

19. The Contractor has to ensure that the works included in this contract are done in strict accordance 
with all approved concepts and specifications and in accordance with manufacturer’s instructions 
for application. 

20. The site shall have to be sprinkled with water so that dust settles down. Dust control sprinkling shall 
have to be done several times a day during hot, dry weather depending on the site requirement. 

21. Contractor shall ensure safe workplace and shall install safety signs. 
22. The excavation is to be done carefully to avoid damage to underground cables and other service 

lines. 
23. Appointment of Agency will be done on lowest rate quoted in tender, Quantity and place of work 

shall be decided by the authority and shall be binding to Successful bidder. 
24. Order of precedence 

In a situation of contractual disputes or ambiguities the priority of documents is set out as  
a. the Contract Agreement (if any). 
b. any Addenda / Corrigendum 
c. the Letter of Acceptance. (if any). 
d. the Letter of Tender. (if any). 
e. the Particular Conditions. 
f. General Conditions, 
g. Site Works Instructions  
h. the Specification. 
i. the Drawings, and 
j. the Schedules and any other documents forming part of the Contract. 

25. Extra items 

All such items which are not included in the priced BOQ shall be treated as extra items. 
-Not Applicable 

26.  COVID-19 Health and Safety Protocols 

General Obligations of the Contractor: 
• To take all necessary precautions to maintain the health and safety of the Contractor’s 
Personnel. 
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• To ensure, in collaboration with local health authorities, access to medical help, first 
aid and ambulance services are available for workers/labors, as and when needed. 
• Provide health and safety training/orientation on COVID19 to all workers and staff 
and other employees of the sub-contractor (tips on cough etiquette, hand hygiene and social 
distancing). 
• Prepare a detailed profile of the project work force, key work activities, schedule for 
carrying out such activities, different durations of contract and rotations, confirmed addresses 
of the labor and any underlying health conditions that increases the risk of severe infection, to 
facilitate tracking of workers in case of COVID-19 exposure. 
• All laborers to be provided with photo ID cards for accessing the construction site. 
• All laborers engaged at construction site to be provided with the required Personal 
Protection Equipment (PPE) – safety helmet and shoes, secured harness when working at 
heights, electrical gloves, eye protection for welding etc., without which entry to the 
construction site shall not be allowed. 
• In relation to COVID19, masks, adequate hand washing/ sanitization, clean drinking 
water and sanitation facilities to be provided at construction site. 
• All workers/labor to be regularly checked for symptoms before allowing entry to the 
work site. 
• Paid leave to be mandatorily given if labor contacts COVID-19 and/or any other 
contagious disease while working at the construction site or in the labor camp. 
For Labour Camp: 
• Contractor to provide hygienic living conditions and safe drinking water. 
• Separate toilets for male and females and adequate hand washing/sanitization 
facilities. 
• Monthly/weekly health check up to be organized at the camp for all labors/family. 
• Organize awareness campaign for social distancing and general health and hygiene. 
Construction Management in Upgrading of Existing Facilities: 
• Maintain a roster of workers/staff at work site indicating their health condition and 
symptoms and ensure screening procedures (non-physical temperature measurement) at work 
sites. 
• Depute and assign monitoring and reporting responsibilities on environmental 
management, health and personnel safety. 
• Preventing a worker from an affected area or who has been in contact with an infected 
person from returning to the site for 14 days or (if that is not possible) isolating such worker 
for 14 days. 
• Place posters and signage’s at/around the site, with images and text in local languages 
relating to personal safety, hygiene and on COVID-19 symptoms and guidelines. 
• Ensuring hand washing facilities supplied with soap, disposable paper towels and 
closed waste bins exist at key places throughout site, including at entrances/exits to work 
areas; where there is a toilet, canteen or food distribution, or provision of drinking water; in 
worker accommodation; at waste stations; at stores; and in common spaces. 
• Segregate lunch hours at worksite of workers to maintain social distancing. 
• Securing the construction site with entry only for authorized personnel and 
disinfecting of the worksite to be undertaken at close of work every day or as may be 
required. 
• Any medical waste produced during the care of ill workers should be collected safely 
in designated containers or bags and treated and disposed of following relevant requirements 
(e.g., Biomedical Waste Rules-2018, WHO). 
 
27.  Coordination with other Contractors 
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Due to the peculiar nature and location of the project, and in view of the objective of proper 
laying of all utility services, and adjacent works being done by other contractors the different 
contractors will need to work simultaneously and ensure proper mutual coordination. 
EMPLOYER reserves the right to require each Contractor to schedule the order of 
performance of their Work in such a manner as will minimize interference with work of any 
of the parties involved.  
 
28. Photographic record of works 

All the processes of works should be well documented before , during and after execution of 
the works through photographs by the contractor’s team and submitted to the USCL Project 
regularly, supported with relevant photographs. These photographed should be saved date 
wise as per work description  
 
29. Add the following Additional Clause 17.5 under C. Quality Control, 17 – Tests in GCC (General 

Conditions of Contract) 
17.5  Third Party Inspection 
17.5.1 The bidder will also facilitate third party quality control and inspections on behalf of 
Engineer in charge as required. All the cost of third party inspection shall be born by the contractor 
and the contractor shall the quote accordingly. 
17.5.2 The inspection and testing of the samples from a lot will be carried out by the employer and 
or inspecting agency approved by the employer, in the manufacture’s workshop, before application 
of any paint. All the tests, as required as per the IS, shall be carried out on samples from each lot 
(number of samples from a lot shall be as per the relevant IS for sampling and testing), in presence 
of the inspecting agency. The materials will be dispatched only after issue of the test certificate by 
the inspecting agency for satisfactory performance of the tested materials. The inspection charges 
for such tests shall be paid by the contractor to the inspecting agency, No Reimbursement shall be 
made for the same and the rates quoted for this bid shall include these costs also. 
 
17.5.3 Ten percent (10%) of the mandatory test prescribed under the specification shall be got 
carried out through laboratories accredited by national Accreditation Board of laboratories (NABL) 
By the Engineer-in-charge and the cost of such testing shall be deducted form the payments due to 
contractor . 
 
17.5.4 The supplier shall give the inspection notice before or at least 10 days prior to the last date 
of supply of material. The material will be dispatched by the supplier after inspection by the 
representative of USCL. The supplier is required to dispatch the material within 10 days from the 
date of acceptance of material. In case the time taken in dispatch the material exceeds 10 days, the 
excess period shall be counted for levy of penalty. USCL's representative will visit the 
manufacturer's work and witness the tests as per specifications on each type of lighting fixtures as 
per the samples selected by USCL's representative. The sample of the material may also be sent to 
the government approved NABL laboratory at the cost of supplier for any kind of specific test 
required by USCL. Supplier shall submit the schedule with date, time & venue of the inspection to 
USCL in writing for the inspection of the material. USCL is authorized to get the material tested 
from the approved laboratory at the supplier cost for any kind of specific test if required. The 
contractor needs to make arrangements for Factory Inspection at his own cost for Luminaires, 
Brackets. INSPECTION WILL BE CARRIED OUT AT MANUFACTURER PREMISISONLY. 
It will not be permitted at vendor’s place. 

30. The contractor may have to do only manual excavation on site. The payment for same shall be as 
per BOQ / UADD SOR / Other SOR 

31. If any heritage structure / Article etc. is encountered / found at site during Excavation, then the work 
has to stopped by the contractor till its solution/ Decision. No compensation shall be given to 
contractor for delay caused due to stopping of work except  
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Annexure - Y 
(See Contract Data, Point No 13.1) 

 

PROCESS PARAMETERS - 
Sr. 
No. 

MIS Report 
Frequency of 
Submission 

Submission Date 

1 Implementation Schedule Monthly Before Start of Work 

2 Progress Report Weekly  

3 
Daily Progress Report/Daily Labour 
Report / Including Gender 
segregated Labour report. 

Daily - 

4 Material Identification/Tracker Process - 
5 Drawing Register Process - 
6 Fortnightly Labour Report Fortnightly  
7 Material Stock Report  Monthly  
8 Hinderance Register Copy Monthly  
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SECTION 4 
Bill of Quantities  

Preamble 
1. Bill of Quantities shall be read in conjunction with the Instruction to Bidders, Conditions of 

Contract Specifications and Drawings.   

2. For the  said  works, the quantities given in the Bill of Quantities are Estimated and are given 
to provide a common basis for bidding. The basis of Payment will be actual quantities of 
work ordered and carried out, as measured By the Contractor and verified by the engineer 
and valued at the rates and Prices tendered in the Bill of Quantities in the case of items rate 
tenders. 

3. This preamble to the BOQ shall form part of the Contract. If there is inconsistency between 
the BOQ, Technical Specifications and Drawings and in case of conflict among different 
sections/heads, precedence shall be given in the following order of ascending priority: 

I. Bills of Quantities and Preamble to the Bills of Quantities; 

II. Technical Specifications; 

III. Drawings; 

IV. Relevant Indian or International Standards. 

4. The Contractor shall be deemed to have visited the site and read and examined the 
Tender/RFP Documents before completing the Bill of Quantities. The Drawings, 
Specifications, Schedules etc. are to be considered as explanatory of each other and no 
advantage shall be taken of any omission in Tender / RFP document.  

5. The Contractor shall be deemed to be fully conversant with and to have made full allowance 
in his bid for the site conditions, the nature and complexity of the work to be undertaken, the 
other extensive development and construction work currently being or which may be 
executed on and around the Site and all changes in the nature and condition of the Site from 
that existing at the time of Tender.  

6. General directions and descriptions of work and materials given in the Specification or 
shown on the Drawings are not necessarily repeated in the Bill of Quantities and reference 
is to be made to the Specification and the Drawings for this information.  

7. The Bill of Quantities is an estimate of the quantities of work involved and is to be used as 
a basis for pricing of the bid and for valuation of the work executed, in conjunction with 
instructions to bidders, terms and conditions of contract, general and specific technical 
specifications and drawings.  

8. The quantities given in the BOQ are estimated and provisional and are given to provide a 
common basis for bidding.  The basis of payment will be the actual quantities of work 
ordered and carried out, as measured and verified by the Engineer-in-charge, and valued at 
the rates and prices bid in the priced BOQ, where applicable, and otherwise at such rates and 
prices as the Engineer in Charge may fix within the terms of the Contract. 

9. The rates and prices tendered / quoted in the schedule shall be the all inclusive value for the work 
described and be deemed to include for all the Contractor’s liabilities and obligations and all risks 
set forth or implied in the document and all matters and things necessary for the proper 
construction, of the Works including surveying, setting out, plant, labour, supervisor, 
materials, erection, maintenance, insurance, profit, taxes and duties together with all 
general risks liabilities and obligations set out or implied in the Contract. The rates shall be 
excluding of GST, which shall be paid on actual at prevailing rates. The Charge for any 
obligation of the Contractor for proper/satisfactory completion of work for which apparently no 
corresponding item is given in the Bills of Quantities shall be deemed to be included in the 
Contract Rates and Prices entered against the billed items. 

The contractor will have to ensure all their equipment/machinery, staff including skilled 
and unskilled labour and protection against damages to third party for which they will have 
to provide insurance policies to cover up all of above. Moreover, they will renew the policies 
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before their expiry. It is mandatory to comply with the condition, otherwise they will not 
be allowed to proceed with the work.   

10. In case of item rate tender, a rate or price shall be entered against each item, whether quantities 
are stated or not.  The cost of items against which the Contractor has failed to enter a rate or price 
shall be deemed to be covered by other items, rates and prices entered in the BOQ. 

11. The whole cost of complying with the provisions of the Contract shall be included in the Items 
provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be 
deemed to be distributed among the Rates and Prices entered for the related Items of Work. 

12. General directions and descriptions of work and Materials are not necessarily repeated nor 
summarized in the Bill of Quantities. References to the relevant sections of the Contract 
documentation shall be made before entering prices against each item in the priced Bill of 
Quantities. 

13. The method of execution and measurement of completed work for payment shall be in accordance 
to the respective procedures provided in the Technical Specifications or Particular Specifications 
under this Contract and in the absence of which shall be in accordance to the relevant BIS 
Standard and Standard Specification of the UADD / Standard Specification published by the 
Central Public Works Department, Government of India as the case may be. 

14. All defective works are liable to be demolished, rebuilt and defective materials replaced by the 
contractor at his own cost and time. 

15. In view of the site location and their prevailing condition, it is mandatory to the Contractor to 
visit the site and make himself thoroughly familiar with the site conditions, access and account 
for all possible difficulties and other requirements mentioned elsewhere in their bid prior to 
submission. When a contractor submits their bid for this work, it will be considered that they 
have quoted for this work with full and complete knowledge of the site and prevailing conditions, 
and no claim for additional compensation shall be entertained on this account 

16. Rates quoted in the BOQ are deemed to have included all aspects covered in the Preamble and 
Technical Specifications, and all features and details shown in the Drawings. 

17. The Bidder shall, in the course of studying the Contract Agreement, point out all his/her remarks 
on the documents and make all his/her queries to the Employer who will study these remarks and 
clarify any discrepancy between the Bidding Documents in the pre-bid meeting. 

18. Submissions shall be strictly in accordance with the documents and shall not be qualified in any 
way. The Bidder shall not alter the text of the BOQ.  

19. Extra and excess items of work shall not vitiate the Contract. The Contractor shall be bound to 
execute extra items of work as directed by the Engineer. The rates for extra items will be as per 
rates decided under Contract Conditions. 

20. The Bidder shall satisfy himself/herself as to the meaning of every item in the BOQ. The rates  
(percentage Above Below) / prices quoted in the BOQ by the bidder shall be deemed to cover all 
costs, taxes, customs and import duties, levies, profits, risks, liabilities, transit insurance and 
obligations set forth or implied (excluding GST) in the bid, for the management of the Works 
including, but not limited to the following: 

(i) All labour and Materials including consumables; 

(ii) All temporary work of every description required including over ground pumping 
and other requirements to avoid disruption to the service whilst maintenance or 
repair work is carried out; 

(iii) The provision and use of all equipment, tools and Plant of every kind, whether 
mechanical or non-mechanical, required for the expeditious carrying out of the 
Works in their proper sequence; 

(iv) Provision for scaffolding, staging, guard rails, temporary stairs, temporary access 
during execution, approach roads up to the Site for the movement of vehicles, and 
heavy excavation machinery with supporting transport facility; 
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(v) Provision for excavation, back-filling, bringing to the Site extra fill for back-fill, 
making good and reinstating surfaces, disposing of surplus material, dealing with 
all ground water and wastewater flows, and for work in close proximity to other 
utility apparatus including protecting that apparatus; 

(vi) Provision such as traffic control measures, safety barriers, obtaining any approvals and 
permits from authorities, and signage and reinstatement of surfaces; 

(vii) Cooperation and coordination of the work with related authorities, other contractors and 
utilities, including obtaining their permission before starting the related Works if required; 
and 

(viii) Providing security arrangements to guard the Site and premises at all times and to 
maintain strict control on the movement of Materials and labour until the completion of 
the work. 

21. The serviceable materials, recovered as ascertained by the Engineer, shall be deposited at 
designated store yards or as directed by the Engineer. No payment shall be made to the Contractor 
in this regard. 

22. All rules and regulations of the labour department, contract labor Laws, provident fund and 
employee state insurance and connected Laws, and all other Laws of the land are to be complied 
with by the Bidder within the quoted rates. 

23. The cost of all necessary items incidental to the works proposed under the contract, but not 
included in the BOQ, shall be carried out by the contractor at no extra cost.  

24. The bidder is expected to inspect the Site to investigate the following items before quoting their 
rates in the tender: 

a) Nature and type of soil proposed for excavation and safety of excavation; 

b) Availability of power for execution; 

c) Availability of water for execution; 

d) Means of disposal of storm water/bailing out water from the Site; 

e) Means of disposal of water due to de-watering at the Site; 

f) Nature and type of protection required for neighboring property to ensure full safety 
during construction activities in progress; and 

g) Place for disposal of serviceable / unserviceable material obtained during construction 
activities in progress. 

25. No land will be provided by the Employer to the Contractor for constructing any structure for his 
labor, workman and supervisory camps, un-authorized hutments, canteen or teashops at the Site 
or within the premises. The Contractor shall make his/her own arrangements for the same outside 
the premises/boundary. These, if any, shall be with the knowledge of and prior approval of the 
Engineer in Charge. 

26. Provisional Sums (if applicable) 

The Provisional Sum included and so designated in the BOQ shall be expended in whole or in 
part at the direction and discretion of the Engineer in Charge in accordance with the Conditions 
of Contract. The charges for Authority supervision, environmental clearances, environmental 
monitoring tests, and utility shifting shall be covered from the provisional sum as per the 
Engineer's instructions. 

These are also moneys provided in the estimate of the project to pay for unforeseen / un-
quantified items. It may also include lump sum provided in the estimate/ BOQ for unforeseen 
items to be paid after approval of analysis of rates of such items and charges payable to 
Government agencies or the contractor for approvals, service connections, extensions of services 
from the supply lines etc., as the case may be. 

27. Measurements: 
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27.1  It is to be expressly understood that the measured work is to be taken net (not withstanding any 
system or practice to the contrary) according to the actual quantities wherein finished according to 
the Drawings as may be ordered from time to time by the Engineer and the cost calculated at the 
respective prices, without any additional charges for any necessary or contingent works connected 
therewith.  The rates quoted are for works in situ and complete in every respect. Unless the Bill of 
Quantities specially indicates to the Contrary, the constructional plant and temporary works will 
not be measured. Any item of work which is specified and required for the proper management of 
Works, and not included or itemized in the BOQ, shall not be measured nor paid for separately but 
shall be deemed to have been allowed for by the Contractor as part of their Price Bid. Unless 
otherwise stated, all items are measured net and no allowance will be made for wastage, working 
space, bulking or shrinkage, overlaps and the like. 

27.2 The method of measurement of completed works for payment shall generally be in accordance 
with the relevant Indian Standard Specifications. IS:1200 (Part XVI) - 1979 Method of 
Measurement of Building and Civil Engineering Works.  Laying of Water and Sewer Lines 
Including Appurtenant Items (Third Revision) and Part XIX - 1981 Water Supply, Plumbing and 
Drains (Third Revision) unless described otherwise in the following clauses.  

28. Approach to Work   Site  

Provision for access and approach to all construction sites is the responsibility of contractor and 
no payment will be made on this account. 

29. Safety  

The contract rates shall be deemed to include all costs of compliance with safety requirements in 
the Specification. 

30. Coordination and Interfaces with other Contracts 

The contractor shall carryout his work in close coordination with the other contractor’s works of 
concurrent Packages of the Project. Work under this package may have interface with other works 
of concurrent.   

31. Mostly UADD SOR Volumes I to IV have been used (Indicated in each of price schedule). 
For items where UADD SOR has not been used, it has been indicated in the corresponding 
items. 
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Abstract of Cost (AOC) 
 

S no. Description Amount Remark 

1 Civil Work                    11,487,361  
Based on UADD SOR 
2021 

3 Electrical Work                       1,534,531  - 

4 ICT                          203,129  - 

  Total                    13,225,021    
  Value in CR.                           1.32 Cr.    

Note :- Amount may be vary as per actual Structural & Architectural Drawing. 
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BILL OF QUANTITIES (BOQ) 
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UJJAIN SMART CITY LIMITED 

Sl. No. 

UADD 
SOR Vol 

(II) 
2021 

Item No. 

Item Description Unit Qty Rate  Amount 

1 2 3 4 5 6 7=5X6 
  A Civil Work         

1 2.6 

Earth work in  excavation  for  foundation,  trenches  
for pipes / cables or drains etc. by  mechanical  means  
/  manual means (exceeding 30cm in depth.) including 
ramming of bottom, dressing of sides, disposal of 
excavated earth including of all lift and lead upto 50m. 
Disposed earth  to be levelled and neatly dressed. 

        

  2.6.1 All kinds of soil Cum 1750 ₹ 151 ₹  2,64,250 

2 2.18 
Supplying and filling in plinth  under floors including, 
watering, ramming consolidating and dressing 
complete. 

        

  2.18 Moorum/Hard copra Cum 1564 ₹ 478 ₹  7,47,592 

3 4.1 
Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering All work up to plinth level. 

        

  4.1.4 
Cement concrete grade M-10 (Nominal Mix) with 20 
mm maximum size of stone aggregate Cum 350 ₹ 4,219 ₹  14,76,650 
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4 2.16 

Filling by available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers not 
exceeding 20cm in depth, consolidating each  deposited 
layer by ramming and watering, lead up to 50 m and lift 
upto 1.5 m. 

Cum 1225 ₹ 89 ₹  1,09,025 

5 5.21 

Providing and laying in position machine batched and 
machine mixed and machine vibrated design mix 
cement concrete of M-25 grade mixed in a concrete 
mixer of not less than 0.2 cum capacity and 
approporiate weigh batcher using approved mix 
design, for reinforced cement concrete work including 
pumping of concrete to site of laying but excluding the 
cost of centering, shuttering, finishing and 
reinforcement.  including  Admixtures  in  
recommended   proportions as per IS 9103 to 
accelerate, retard setting of concrete, improve 
workability without impairing strength and durability 
as per direction of Engineer-in-charge. 

        

  5.21.1 Up to Plinth Cum 70 ₹ 5,547 ₹  3,88,290 
  5.21.2 Above Plinth upto floor 2 level Cum 150 ₹ 5,701 ₹  8,55,150 
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6 5.11 

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding upto 
floor level including cost of binding wire, wastage and 
over laps upto 12mm horizontal/ inclined position of 
reinforcement bars in slab and beams, plinth, chajjas,  
lintels, upto 4.5m vertical length of reinforcement in 
wall columns (over laps shall be provided as per 
requirement of IS : 13920; IS 456 & SP : 34) etc. 
complete. 

        

  5.11.4 
Thermo-Mechanically Treated bars. (Fe 500 D or more) 

kilogram 11449.9 ₹ 58 ₹ 6,64,094 

7 19.1 
Centering and shuttering including strutting, propping 
stretching etc. complete for and removal of form work 
by sheet plate or ply wood shuttering for : 

        

  19.1.1 
Foundations, footings, bases of columns, etc. For mass 
concrete. Sqm 170 ₹ 160 ₹ 27,200 

  19.1.2 
walls (any thickness) including attached pilasters, 
butteresses, plinth and string courses etc Sqm 720 ₹ 289 ₹ 2,08,080 

  19.1.4 
suspended floors, roofs, landings, balconies and access 
platform. Sqm 400 ₹ 305 ₹ 1,22,000 

  19.1.5 
Lintels, beams, plinth beams, girders, bressumers and 
cantilevers. Sqm 320 ₹ 270 ₹ 86,400 

  19.1.6 Columns, Pillars, Piers, Abutments, Posts and Struts. Sqm 162 ₹ 362 ₹ 58,644 
8             
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MP PWD 

2024 
12.85.1 

Design built, supply and erection of Tensile (fabric) 
structure system including designing and fabrication in 
M.S. steel tubular structure as per Indian standard 
section as per approved design and shape including 
base plate, dash fastener, clits etc. Cutting, patterning, 
plotting and wielding of fabric with the help of tensile 
structure software. Fabric should be wielded by high 
frequency PVC wielding in proper line with PVC cader 
to be fixed on end of the fabric and to be stretched & 
fixed on M.S. design structure with the help of.M.S. Flat 
bar with self-taping screw. M.S. structure to be painted 
with one coat of epoxy primer with MRF PU paint of 
approved colour in desired shape. With 1050 GSM 
tensile fabric With precontraint tensile membrane 
1050 GSM (20 years Warranty) 

Sqm 150 ₹ 9,347 ₹ 14,02,050 

9             
              

  11.45.1.1 Fine granite dark Black/dark Red/ White with self 
design/ pattern/ crystals of other colors of glitter. 

Sqm 288 ₹ 2,084 ₹ 6,00,192 

10             
              

  8.2.6.1 Granite of any colour and shade- Area of slab upto 0.50 
sqm 

Sqm 384 ₹ 2,591 ₹ 9,94,944 
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11 NSR 

Providing and lying synthetic cushioned acrylic 
surfacing system (Acryflex, Latex, Courtsol or Casali of 
international level (outdoor) duly approved by INDIA 
SKATE manufactured by the company on international 
repute with following Eight layers of synthetic cusioned 
surfaceing material including making of court lines, 
including surface cleaning, minor Civil work for 
preparation of even Asphalt flooring and application of 
Primer and Synthetic coat in given area on existing 
concrete floor.Layer 1: 1mm Primer - Binder for Sub-
base & acrylic layersLayer 2: 1mm Re-surfacer layer for 
filling porous surfaceLayer 3: 1mm Re-surfacer 2nd 
layer for filling porous surfaceLayer 4: 1mm Rubber 
cushion 1st layer for softnessLayer 5: 1mm Rubber 
cushion 2nd layer for softnessLayer 6: 1mm Rubber 
cushion 3rd layer for softnessLayer 7: Base Coat 
(Acrylic) 1 mm layer - Sand mix synthetic colourLayer 
8: Top Coat (Acrylic) 1 mm layer - Sand mix synthetic 
colour Top white or yellow marking for RINK as final 
touch. 

Sqm 1600 ₹ 1,200 ₹  19,20,000 
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12 11.44 

Providing and laying 60mm thick factory made cement 
concrete interlocking paver block of M-30 grade 
reflective type rubber modulded glossy colour paving 
block made by block making machine with strong 
vibratory compaction and of approved size and shape 
laid in required colour and pattern over and including 
50mm thick compacted bed of stone dust/sand filling 
the joints with sand etc. all complete as per the 
direction of Engineer in charge including locking edges 
wherever required with cement concrete M15 grade or 
cement mortor 1:3 with pigment of  required shade to 
match the colour /shade of block including cost of 
labour, material , etc. all complete. 

Sqm 800 ₹ 678 ₹ 5,42,400 

13 10.25 

Providing and fixing G.I. chain link fabric fencing of 
required width and mesh size including strengthening 
with 2mm dia wire or nuts, bolts  and washers as 
required complete with posts of specified material  and 
of standard design placed and embedded in cement 
concrete blocks 45x45x60cm of mix 1:5:10 (1cement :5 
sand :10 graded stone aggregate 40mm nominal size) 
every 15th post, last but one end post and corner post 
shall be strutted on both sides and end post on one side 
only and struts embedded in cement concrete blocks 
70x45x50cm of the same mix, as per the direction of 
Engineer- in- charge. (Cost of post, painting, earthwork 
and CC to be paid separately) 

Sqm 750 ₹ 485 ₹  3,63,750 



“Design and Construction of Skating Rink /Arena at Kothi Road Ujjain.” 

UJJAIN SMART CITY LIMITED     Page 90 of 103 
 

14 10.15 

Steel work in built up M.S. tubular section (round, 
square or rectangular Hollow tube etc.) trusses/frame 
work etc./ railing work etc. including cutting, hoisting 
fixing in position and applying a priming coat of 
approved steel primer, welded and bolted including 
special shapedwashers etc. complete. 

        

  10.15.1 Hot finished welded type tubes. Kg 1000 ₹ 99 ₹ 99,000 

15 10.23 

Providing and fixing Angle iron post & strut of required 
size including bottom to be split and bent at right angle 
in opposite direction for 10 cm length and drilling holes 
upto 10 mm dia. etc. complete. 

Kg 2500 ₹ 65 ₹  1,62,500 

16 
Vol (III) 

11.4 

Supplying, stacking and spreading of good earth for 
plantation at site including royalty and carriage (earth 
measured in stacks will be reduced by 20% for 
payment. 

Cum 650 ₹ 292 ₹  1,89,800 

17 Vol (III) 
11.6 

Supplying, stacking and spreading compost/manure 
from approved source, (manure measured in stacks 
will be reduced by 8% for payment) 

Cum 200 ₹ 213 ₹ 42,600 

18 Vol (III) 
11.7 

Mixing & spreading earth and manure in proportion as 
specified or directed. Cum 850 ₹ 15 ₹ 12,750 
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19 Vol (III) 
11.11 

Providing and Laying Mexican/Zyosia carpet grass Turf 
with earth 50mm to 60mm thickness on existing 
ground prepared with proper level and ramming with 
tools wooden (Durmuth) and then rolling the surface 
with light roller make the surface smoothen and light 
watering with sprinkler and maintenance for 30 days 
or more till the grass establishes properly, as per 
direction of Engineer-in-Charge. 

Sqm 200 ₹ 310 ₹ 62,000 

20 Vol (III) 
11.1 

Planting permanent hedges including digging of 
trenches, 60 cm  wide and 45 cm deep, refilling the 
excavated earth mixed with compost/manure, 
(compost/manure will be paid separately) and 
supplying and planting hedge plants (lemon, doranta, 
Red ive, clerodendron, pedilanthus etc at 30 cm apart 
including watering and 
maintenance for 3 months) . 

meter 200 ₹ 247 ₹ 49,400 

21 Vol (III) 
11.13 

Providing and planting different variety of plants of 
approved quality and sizes as mentioned including 
making pits of required size at site, refilled with B.C. 
Soil mixture manuring and pesticide etc. complete (to 
be paid separately) including watering and 90 days 
maintenance from the date of final bill as per direction 
of Engineer-in-Charge complete in all respect (B.C. 
Mixture paid separately). 

        

  Vol (III) 
11.13.3 

Ground cover plants height: 30cm-45cm         
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Alpinia Verigated, Alternanthera species, Aspyragus 
Myerri, Aspyragus Springenii, Aspidistra, Canna 
(regular, Dwarf), Chlorodendron Inermii, 
Chlorophytum (Green), Chlorophytum verigated, Coffea 
Chinensis, Dianella Verigated, Durranta (Goldiana, 
Green, Verigated), Euphorbia Milli hybrid, Ipomea 
(Golden leaves), Iresine herbstii, Juniper Prostata, 
Juniper Africana, Ophiopogon  plant, Ophiopogon 
jaburan, Portulacaria Afra (jade Plant), Schefflera 
Green, Schefflera verigated, Setcreasea Purpurea, 
Syngonium (Butterfly) species, Syngonium miniature, 
Syngonium Dwarf, Syngonium variegated, 
Tradescantia, Wadelia Trilobata, Zebrina Tradescantia, 
Pendanas, Spider Lily Black, Spider Lily verigated, 
Aclypha (Red, Green,Mini), Lantana (Red, Yellow, 
Purple, White, verigated), Haemalia Mini and similar 
plants. 

Each 500 ₹ 50 ₹ 25,000 

22 13.46 
Finishing with Deluxe Multi surface paint system for 
interiors and exteriors using Primer as per 
manufacturers specifications : 

        

  13.46.3 

Painting Steel work with Deluxe Multi Surface Paint to 
give an even shade. Two or more coat applied @0.90 
ltr/10 sqm over an under coat of primer applied @ 0.80 
ltr/ 10 sqm of approved brand or manufacture 

Sqm 200 ₹ 68 ₹ 13,600 

    Total Amount.:- 11487361  
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Electrical and ICT Estimate of Skating Arena  

Electrical Estimate 
SOR NO. Item Discription Unit Rate Quantity Amount 

1.4 

Point wiring including metallic switch box, sheet,switche,socket,lamp 
holders/ceiling roses etc with 1.5Sq.mm.PVC insulated cable FR with 
copper multistrand conductor ISI marked in concealed rigid P.V.C. 
conduit(HMS)ISIMarkedofsuitablesizeand1.5Sq.mm.PVCinsulated 
copperearthcontinuityconductorofgreencolourinsideconduitincluding 
painting etc. as required as per specification for :- 

        

  Light Point/Fan Points.         
  a) Short point each 511 10 ₹ 5,110.00 
  b) Medium point each 963 10 ₹ 9,630.00 
  c) Long point each 1466 10 ₹ 14,660.00 

2.9 
Supplying and fixing of approved make modular type metal box with 
modular frame /base plate and coverplateincludingfixinginconcealed 
/ surface excluding switch,socket etc. as required for:- 

        

4 8 Module each 196 10 ₹ 1,960.00 
5 12 Module each 214 10 ₹ 2,140.00 

4.3 
SupplyinganddrawingsinglecorePVCinsulatedcableFRwith 
coppermultistrandconductorISImarkedinexistingrigidconduit 
in surface or concealed as per specification. 

        

3 3 X 1.5 sq. mm.  Metre  102 0 ₹ 0.00 
4.3.2 2.5 Sq mm cable         

 3 X 2.5 sq mm Metre  122 500 ₹ 61,000.00 
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9.15 

Supply, fixing, testing & commissioning wall/floor mounted LT panel primer 
coated with powder coated paint & provided with required gasket for 
dust/vermin proof with degree of protection IP42 suitable for 415Volt 3 phase, 50 
Hz, 4 wire system fabricated out of CRCA sheet upto 2 mm thick (1.6 mm for 
doors) duly compartmentalized for incomer, bus section, outgoings, cable alleys & 
CT, PT Ampere Metre, Volt Metre, selector switches, frequency Metre, phase 
indicating lamp, Energy Metre complete including cost of busbar supports, 
detachable cable gland plates, 2 earthing terminals, internal wiring & fixing of 
separately supplied MCBs, MCCBs, ACB, panel mounted changeover switch/SFUs, 
etc. as required but excluding cost of busbar strips, Ampere Metre, Volt Metre, 
selector switch as per approved design & specification 

Kg 84 50 ₹ 4,200.00 

9.16 
Supply and fixing of LT panel accessories of approved make in 
existing LT panel including connections etc. as required as per 
specification. 

        

1 Digital Ampere Metre with CTs with selector switch P.SET 1802 6 ₹ 10,812.00 
2 Digital Volt Metre with selector switch & HRC fuse P.SET 2051 6 ₹ 12,306.00 
3 Frequency Metre Each 1128 6 ₹ 6,768.00 
5 Aluminium bus bar strips with PVC sleeves Kg 156 30 ₹ 4,680.00 
6 LED lamp indicator Each 194 12 ₹ 2,328.00 

8 

Supplying of ISI marked and approved make of moulded case circuit breaker 
(MCCB) suitable for 3 phase,3 pole, 
50 Hz, 415 Volts, (Ics=100%Icu) AC supply with thermal - magnetic release having 
respective breaking capacity (KA) at 415 Volts cited against their range standard 
conforming to IS/IEC 60947-2 

        

  Current Rating -25 to100 Amps & 70% -100% adjustable Each 3767 1 ₹ 3,767.00 
  Current Rating -160 Amps & 70% -100% adjustable Each 6721 1 ₹ 6,721.00 

8.2 
CurrentRating-160Amps&Adjustable:70%-100%thermal&5-10 
times magnetic setting Each 10267 1 ₹ 10,267.00 
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CurrentRating-250Amps&Adjustable:70%-100%thermal&5-10 
times magnetic setting Each 13740 0 ₹ 0.00 

8.5 

Supply of ISI marked and accepted standard of miniature circuit breaker (MCB) of 
'C' series with short circuit indication, suitable for 240/415 Volts,50 Cycle, 10 
kA/15 kA Value AC supply conforming to IS : 8828 : 1996, IEC : 60898 :2002 & 
60947-2 but without 
enclosures :- 

        

8.5.1 MCB SP 6Amp to 32Amp 10kA rating Each 81 20 ₹ 1,620.00 
8.5.3 MCB DP 6Amp to 32Amp 10kA rating Each 248 4 ₹ 992.00 
8.5.5 FOR TRIPLE POLE & NEUTRAL(TPN)         

  6 Amp to 32 Amp Rating Each 532 4 ₹ 2,128.00 
8.5.6 MCB FP For 50 Amp to 63 Amp Rating Each 827 4 ₹ 3,308.00 

17.4 

Supplying and installing double wall corrugated pipes (DWC) of HDPE (IS 14930 
Part II -marked) for cable laid underground with necessary material and at 
required depth upto 90cm. below road/ground surface, including excavation, back 
filling with excavated material, ramming and making the surface good. 

        

1 50.00mm outside dia. Metre 178 400 ₹ 71,200.00 
5 110.00mm outside dia Metre 294 200 ₹ 58,800.00 

14.1 
Supply of XLPE insulated power cable (conforming IS-7098 Part-I) 1100 Volt grade, 
1 core/2 core/3½ core/4 core ISI marked with alu. stranded /solid conductor         

14.1.7 4 core unarmoured         
1 6 sq. mm. Metre 55 50 ₹ 2,750.00 

14.1.8 4 core armoured         
1 6 sq. mm. Metre 93 50 ₹ 4,650.00 
2 10 sq. mm. Metre 99 400 ₹ 39,600.00 
4 25 sq. mm Metre 153 100 ₹ 15,300.00 
5 35 sq. mm Metre 187 50 ₹ 9,350.00 

14.1.6 150 Sq.mm.(XLPE) Metre 531 100 ₹ 53,100.00 
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14.1 

Laying of one number PVC insluated and PVC sheated power cable of 1.1kV grade 
of size not exceeding 25Sq.mm direct in ground including excavation,sand 
cushioining, protective covering and refilling the pit etc. as required. Metre 150 600 ₹ 90,000.00 

2 

Laying of one number PVC insluated power cable of 1.1.kV grade of size exceeding 
25Sq.mm but not exceeding 120 Sq.mm direct in ground including 
excavation,sand 
cushioing,protective covering and refillingthepitetc.as required. 

Metre 162 50 ₹ 8,100.00 

3 

Laying of one number PVC Insulated and PVC sheathed power cable of 1.1.kV 
grade of size exceeding 120Sqmm but not exceeding 400 Sq.mm direct in ground 
including excavation and cushioning protective covering and refilling the pit etc. as 
required. 

Metre 177 100 ₹ 17,700.00 

11.34 

Providing and fixing earthing arrangement with 16mm dia 2.5 metre long 
galvanized iron or steel rod electrode including packing of charcoal powder and 
salt as per specification watering pipe 19mm dia G.I. connection, cover plate 
having locking arrangement on the top etc. complete with refilling the pit as 
required, including excavation of earth pit in soil/ soft rock. 

Each 678 2 ₹ 1,356.00 

11.11 
Providing and fixing 25mm X 5mm G.I. strip in 40 mm dia G.I. pipe from earth 
electrode as required Metre 263 60 ₹ 15,780.00 

11.7 
Supplyingandlaying6SWGG.I.wireat0.5Meterbelowground 
levelasconductorearthelectrodeincludingsolderingetc.as 
required. 

Metre 15 20 ₹ 300.00 

11.5 
AddExtraforusingsaltandcharcoal/cokeforG.I.Plateor 
Copperplateearthelectrodeasrequiredincludingexcavation& 
refilling. 

kg 134 20 ₹ 2,680.00 

14.6 Brass compression gland         

14.6.1 
Supplying and fixing heavy duty cable gland for P.V.C. insulated armoured cable 
with brass washer, rubber ring complete erected with cable and lead connection 
etc. as per specification complete. 
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1 Gland size 22mm suitable for cable 2,3,3½ & 4 x upto 6 sq. mm Each 32 20 ₹ 640.00 

2 
Gland size 22mm suitable for cable 2/3, 
3½, 2/4 x 10 sq. mm or 2x 16 sq. mm Each 41 10 ₹ 410.00 

4 
Gland size 32 mm for 2/3, 3½, 4 x 25 sq. 
mm OR 2/3, 3½ x 35 sq. mm or 2/3/3½ x 
50 sq. mm. 

Each 70 10 ₹ 700.00 

7 
GlandSize50mmsuitableforcable3½x150Sq.mmOR 
3 x 185 Sq.mm Each 167 10 ₹ 1,670.00 

14.7 
Supplying and fixing ferrules as per IS - specification suitable for following size of 
cable for circuit identification including connection as required complete         

1 2.5 to 6.00 sq. mm Each 2 30 ₹ 60.00 
2 10.00 sq. mm Each 2 15 ₹ 30.00 

14.8 

Supplying and fixing crimping type alum. lugs as per I.S.S. specification suitable for 
following size of cable with alu./copper solid/stranded conductor evenly crimped 
with high/pressure tool and connected to switch gear/bus/M.C.C.B./M.C.B. etc. as 
required complete. 

        

1 6 -16 sq. mm Each 5 20 ₹ 100.00 
2 25 sq. mm Each 7 20 ₹ 140.00 
3 35 sq. mm Each 9 20 ₹ 180.00 
8 150 Sq.mm. Each 37 30 ₹ 1,110.00 

14.9 Copper lugs tube type         
2 Upto 16 sq. mm conductor size Each 4 20 ₹ 80.00 

16.1 
Supply and fixing PVC conduit ISI marked FRLS along with the 
accessories in concealed system etc. as required         

16.1.2 PVC. conduit 25 mm (HMS) Metre 74 400 ₹ 29,600.00 
16.1.3 PVC. conduit 32 mm (HMS) Metre 115 100 ₹ 11,500.00 
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19.7 

Supplying and fixing recessed mounting LED downlighter, LED of 1to3W each 
assembled on single MCPCB , having  color temp 6500K & having 50000 burning 
hrs life with minimum @ L70,system lumen output should beminimum with 
efficacy> 80lm/W.LED driver PF0.95 & THD<20%. The colour rendering index of 
LED light should be more than 70.Housing made of CRCA powder coated frame 
with glare free diffused polycarbonate cover.Submission LM 80-08 Form LED 
Source Manufacturer &LM79-08/ IS16106 from NABL approved lab. Manufacturer 
manadatory. i/cconnection wire, testing etc. to complete the job. 2Yrs Guarantee 
certificatefrom manufacturer. 

      

  
19.7.3 15 W, 180/200mm Each 1707 0 ₹ 0.00 

19.8 

Supplying of floodlight with high power LED of 1to3 W each assembled on single 
MCPCB, system lumens output with efficacy > 110lm/W.luminiare 
having color temp 6500K & 50000 burning hrs life with minimum @L70, 
ThecolourrenderingindexofLEDlightshouldbemorethan70.Luminiare 
comprisesofdriver,PF0.95& surge protection 4KV.Housing made of 
pressurediecastaluminiumwithheatresistantflatglass,IP66 
protection.SubmissionLM80-08FormLEDSourceManufacturer&LM79-08 
/ IS16106fromNABLapprovedlab.Manufacturermanadatoryi/c 
connectionlead,testingetctocompletethejob.2YrsGuaranteecertificate 
from manufacturer. 

        

19.8.1 150W, Each 11520 48 ₹ 552,960.00 
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20.3 

Astro Time Switch-For lights On – Off based on Sunrise & Sunset timing 
Supply,installation,testingandcommissioningof Astro-Time Switch based on Astro 
program i.e. calculation of sunrise and sunset times through date, time and Indian 
PIN Codes. It shall have an option of Astro ON period over ride by time switch and 
Off set function which allows programming of switching times Off set from the 
astronomic time.The 230V AC operated AstroTime Witch shall have an operating 
range of 96...253 V AC with 1NO, 16A,AgSn 02 Contact material with Starting 
current of 120A and 1CO 
cadmium Free contacts,it shall have LCD status indication with backlight 
display along with internaleasilyreplaceablebatteryonthefrontsidefor set- 
upandprogramming.TheelectricallifeatratedloadAC1shallbe1Lakh 
cyclesandshallworkatanambienttemperatureof-20to+50degC.It 
shallhaveadielectricstrengthbetweensupplyandopencontactsof4000V 
AC,betweenopencontacts1000VACrespectivelyandratedimpulse 
voltage(betweensupplyandcontacts)of6kVandratedimpulsevoltage 
(betweenopencontacts)of1.5kV.Themountingshallbeon35mmDINrail 
(EN 60715) and shall have necessary approvals like CE, IMQ and EAC 

Each 3078 1 ₹ 3,078.00 

42.98 

Providing and erection of hot dippedgalvanized octagonal poles in single section 
made from 3mm thick sheet having lockable weather proof flush door junction 
box, suitable size & type of foundation bolts 4 nos. 'J' type (EN8 grade) complete, 
erected in an approved manner on provided foundation.         

42.98.7 
9 meter height, 155 X 70mm A/F, 
250x250x16mm base plate, 4 nos. X 24 x 
750mm bolt 

Each 14377 12 ₹ 172,524.00 

42.109 

Providing and fixing of ring carriage dia. 
not less than 750mm made of 50mm dia. 
GI pipe Light 'A' class for 70mm A/F top 
octagonal pole with required clamps, nut, 
bolt etc as required. 

Each 2346 12 ₹ 28,152.00 
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56.9 

Supply and fixing of decorative recessed wall 
mounted 6W Asymmetric LED step light 4"x4" 
15-18 deg luminary Aluminium die cast, ADC 
12, IP 65 cable gland, SS clamps, screws as 
required 

Each 10976 0 ₹ 0.00 

31.17 

Supplying, fixing & testing of approved make flexible LED strip 
comprising of 60 LED per meter W/O driver for direct mounting 
complete with all accessories including connection lead, fixing, 
connection as required. Submission LM 79-08/IS16106 (2012), 
IEC60598, IEC61347i/c connection wire, testing etc. to complete the 
job. 

      

  

31.17.4 Flexible LED strip 72Watt/75Watt - 5 M outdoor light W/O driver 
IP65 

Each 2805 50 ₹ 140,250.00 

31.18 Supplying, fixing & testing of approved make Power supply for LED 
strip 

        

31.18.6 Power supply 72Watt/75Watt for LED strip IP65 Each 3905 8 ₹ 31,240.00 

40.2 

Supply, installation, testing and 
commissioning of G.I. junction box for duct 
entry 1/3 compartments junction box (frame 
& trap) including all necessary civil works. 

        

40.2.3 300 x 300 x 65 - 90mm Each 2522 2 ₹ 5,044.00 

TOTAL AMOUNT ₹ 1,534,531.00 
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ICT WORK 
SOR NO. Item Discription Unit Rate Quantity Amount 

54.8.1 

Supply, installation testing and commissioning 
of the IP bullet camera shall be equipped with a 
1/3" 4MP progressive scan CMOS imager to 
capture full HD 1080p (25/30 fps)/2688 × 1520 
(20fps) images, a 3.6 mm fixed lens, and a 
waterproof (IP66) IK10 impact-resistant camera 
housing, As a true day/night solution, the 
camera shall use Smart IR technology and 
provide up to 98 ft (30 m) of IR illumination. 
The camera shall accept PoE (802.3af) or 12 V 
DC power input. min. illumination:-0.08 lux 
color @ F2.0 (Color, 1/3s, 30 IRE),0 lux B/W 
with IR LEDs on @ F2.0) video compression :- 
H.265 +, noise reduction: 3DNR,backlight 
compensation :- True WDR 120DB, angle of 
view :-104°/87° (H), 57°/48° (V),UL listed 

4 19309 6 ₹ 115,854.00 

54.17.1 

Supply, installation testing and commissioning 
of 4CH network video recorder with real-time 
recording: up to 4 MP resolution live view, 
preview and playback/up to 4 channels at 
1080p,withinbuilt PoE, up to 1TB supports 
complete with UL certification 

Each 41629 1 ₹ 41,629.00 
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54.27.1 

Supply, installation testing and commissioning 
of 8 port PoE switch with 2 SFP ports, having 
security features like port security supports 64 
MACs per port, auto surveillance VLAN, 
loopback detection automatically disables a port 
when a loop is detected, cable diagnostics 
allows administrators to determine cable status, 
UTP cat. 5, cat. 5e (100 m max.), full/halfduplex 
for 10/100 MBPS, full-duplex for 1000 
MBPS, auto MDI/MDIX adjustment for all 
twisted-pair ports, switching capacity, 40 
GBPS, maximum 64 bytes packet forwarding 
rate, 14.88 MBPS, ports 1 to 8 compliant with 
802.3at 

Each 23024 1 ₹ 23,024.00 

38.13 

Supplying and drawing 4+1 core shielded, 0.5 
mm PVC insulated copper conductor unarmoured 
CCTV cable FRLS in existing 
surface/concealed, steel/PVC. conduit/ casing-ncapping 
as required. 

Metre 28 500 ₹ 14,000.00 

38.18 
Supply, installation testing and commissioning 
of wall mounting rack, for computer switches 
complete as mentioned below :- 

        

38.18.1 
6U cabinet 300X600X500, wall mounting with 
6 point 5 Amp. socket power supply strip and 
fan, tray. 

Each 6972 1 ₹ 6,972.00 

38.14 Supply, installation testing and commissioning 
of patch cord as mentioned below :- 

        

38.14.1 CAT 6 RJ45 patch cord UTP 1 metre each 165 10 ₹ 1,650.00 

TOTAL ₹ 203,129.00 
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SECTION 5 
 

AGREEMENT FORM 

AGREEMENT 
 This agreement, made on the __________________ day of _________________ 
between: __________________ (name and address of Employer) (hereinafter called “the 
Employer) and_________________________________________ (name and address of 
contractor) hereinafter called “the Contractor’ of the other part. 
Whereas the Employer is desirous that the Contractor execute 
_________________________________(name and identification number of Contract) 
(hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for 
the execution and completion of such Works and the remedying of any defects therein, at a 
cost of Rs.......... 
NOW THIS AGREEMENT WITNESSED as follows: 
1.  In this Agreement, words and expression shall have the same meaning as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the contract. 

3.  The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other Sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part 
of this Agreement viz. 
i.  Letter of Acceptance 
ii.  Contractor’s Bid 
iii.  Condition of Contract: General and Special - 
iv.  Contract Data 
v. -  Bid Data 
vi.  Drawings  
vii.  Bill of Quantities and  
viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed where of the parties there to have caused this Agreement to be executed the day 
and year first before written. 
The Common Seal of _________________________________________ was hereunto 
affixed in the presence of:  
Signed, Sealed and Delivered by the said __________________________ in the presence of: 
 
Binding Signature of Employer _________________________________ 
 
Binding Signature of Contractor ________________________________ 


