
UJJAIN SMART CITY LIMITED  
Mela Office, Kothi Road,  

Ujjain, Madhya Pradesh – 456010  
E-mail: ujjainsmartcity@mpurban.gov.in 

Website: https://ujjainsmartcity.com/en/about-uscl/ 

NIT No. USCL/434          Tender ID: 2026_UAD_514139_1         Date: 09/06/2026 

Ujjain Smart City Limited (USCL) invites online bids from eligible bidders for “SITC of 
Decorative pole and streetlight at Zone 3, ward no-25, Ujjain (Madhya Pradesh)” as per details 
given below:  

S.No. Particulars Details 

1 Name of Work and Site SITC of Decorative pole and streetlight at Zone 
3, ward no-25, Ujjain. 

2 Cost of Tender Document / Bid 
submission Fee 

Rs. 5000/- 

3 Earnest Money Deposit (EMD) / Bid 
Security 

Rs. 22,215/- to be paid online  

4 Probable amount of contract Rs. 22,21,491/- (excluding applicable GST) 
5 Purchase of Tender Date  
6 Pre-bid Meeting  16/06/2026 -15:00 Hrs 

7 Purchase of Tender End Date  30/06/2026 upto 17:00 hrs 
8 Financial and Technical Bid 

Submission End Date (Online) 
 30/06/2026 upto 17:00 hrs 

9 Technical Bid Submission End Date 
(Physical Only) 

Not Applicable 

10 Technical Bid opening  01/07/2026 after 17:00 hrs  
11 Financial Bid opening To be notified 
12 Completion Period 03 Months (Including intervening rainy 

seasons) 
13 Validity period of Bids 120 Days after Last Date of Submission 
14 Mode of selection of Contractor Open Tender by e-tendering mode. Lowest 

Quoting Bidder (L1 bidder) to be selected. 
Note: In case of any mismatch in key dates and time, key dates and time showing on e-portal shall 
be final. For more details, please refer to e-procurement website: www.mptenders.gov.in. 
Corrigendum or amendments, if any, shall be uploaded on this website only.  
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UJJAIN SMART CITY LIMITED (USCL) 

MADHYA PRADESH  

APPENDIX 2.10 

TENDER DOCUMENT 

Office of the : Ujjain Smart City Limited  

NIT Number and Date : USCL/434     

Date of NIT                          : 09/06/2026 

Agreement Number and 
Date 

:  

Name of Work : SITC of Decorative pole and streetlight at Zone 3, ward 
no-25, Ujjain (Madhya Pradesh) 

Name of the Contractor :  

Probable 
Amount of 
Contract 

In Fig : Rs. 22,21,491/- (excluding applicable GST) 

In words 
: Rupees. Twenty-Two Lakh Twenty-One Thousand 

Four Hundred Ninety-one only.                                                                                        

Contract 
Amount In Fig 

:   

In words 
:  

Stipulated Period of 
Completion 

: 03 Months inclusive of Rainy Months 
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SECTION 1 
Notice Inviting e- Tenders 
Ujjain Smart City Limited 

Office of the Executive Director, Ujjain Smart City Limited 
N.I.T.NO. USCL/434      Dated. 09/06/2026 

Online percentage rate bids for the following works are invited from registered contractors and 
firms of repute fulfilling registration criteria: 

S. 
No. 

Name of Work Probable Amount 
of Contract (Rs. In 

Crore 

Earnest 
Money 

Deposit 
(EMD) (in 
Rupees) 

Cost of Bid 
Document 

(in 
Rupees) 

Period of 
completi

on (in 
Months) 

1 SITC of Decorative 
pole and streetlight at 
Zone 3, ward no-25, 
Ujjain (Madhya 
Pradesh) 

Rs.  22,21,491/- Rs. 22,215/-  Rs. 5000/- 03 
Months 

1. Document & other details shall be available on website https://mptenders.gov.in 
2. The Bid Document can be purchased only online as per the schedule given in Brief NIT. 
3. Pre-Bid Meeting is scheduled on 3:00 PM as per the schedule given in Brief NIT at USCL 

office Mela Karyalaya Ujjain.  
4. Amendments to NIT, if any, would be published on website only, and not in Newspaper. 
5. The EMD shall be deposited online through portal via Electronic EMD (RTGS, NEFT). 
6. Key Dates: 

S.No. Particulars Details 
1 Purchase of Tender End Date 

(Online) 
as per the schedule given in Brief NIT 

2 Pre- Bid Meeting as per the schedule given in Brief NIT 

3 Financial and Technical Bid 
Submission End Date (Online) 

as per the schedule given in Brief NIT 

4 Technical Bid opening (Online) as per the schedule given in Brief NIT 
Note: In case of any mismatch in key dates and time.  key dates and time showing on e-portal shall 
be final. For more details, please refer to e-procurement website: www.mptenders.gov.in. 
Corrigendum or amendments, if any, shall be uploaded on this website only.  

 

 

Executive Director 

Ujjain Smart City Limited 
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SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

PROJECT OBJECTIVE AND KEY COMPONENTS 
 

1. SCOPE OF BID 
1.1. The detailed description of work, hereinafter ‘work’, is given in the Annexure E of this 

document. The project site already has a similar project underway. This RFP aims to 
expedite the overall project completion by engaging a competent contractor for the 
designated scope of work. The contractor may execute any of the work specified in the 
BOQ/Scope of Works section of this RFP only with prior permission from the engineer in 
charge, to avoid any conflicts with other ongoing works at the site by different contractors. 
SITC of Decorative pole and street light at Zone 3, ward no-25, Ujjain (Madhya 
Pradesh. 

2. General Quality of Work: 
2.1. The work shall have to be executed in accordance with the drawings (prepared by USCL/ 

Consultant and approved by the competent authority), technical specifications specified in 
the Bid Data Sheet/Contract Data, and shall have to meet high standards of workmanship, 
safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
The procedure for participation in e-tendering is given in the Bid Data Sheet. as well as in 
Annexure F. 

4. ONE BID PER BIDDER 
4.1. The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). 

In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data 
Sheet. 

4.2.  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does so, all bids wherein the bidder has participated shall stand disqualified.  

5. COST OF BIDDING: 
The bidder shall bear all costs associated with the preparation and submission of his bid, and no 
claim whatsoever for the same shall lie on the Government/ UMC/ USCL or the Authority 

6. SITE VISIT AND EXAMINATION OF WORKS: 
The bidder is advised to visit and inspect the site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs in this respect shall have to be 
borne by the bidder. 

B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS: 
 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
2. Instructions to Bidders, Bid Data Sheet with all Annexure 
3. Conditions of Contract :  
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I. Part I General Conditions of contract and the Contract Data with all Annexure, 
and   

II. Part II Special Condition of Contract. 
4. Specifications 
5. Drawings / Suggestive Graft is given in Annexure E 
6. Priced bill of quantities 
7. Technical and Financial bid 
8. Letter of Acceptance 
9. Agreement, and  
10. Any other document(s), as specified 

8. EXAMINE 
The bidder is expected to examine carefully all instructions, conditions of contract, the 
Contract data, forms, terms and specifications, bill of quantities, forms and drawings in 
the bid document, Bidder shall be solely responsible for his failure to do so. 

9. PRE-BID MEETING (WHERE APPLICABLE) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1. Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 
the schedule of pre-bid-meeting would be communicated on the website only, and 
intimation to bidders would not be given separately. 

9.2. Any prospective bidder may raise his queries and/or seek clarifications in writing before 
or during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
questions on any matter that may be raised at that stage. The Employer may, at his option, 
give such clarifications as are felt necessary. 

9.3. Minutes of the pre-bid meeting including the gist of the questions raised and the responses 
given together with any response prepared after the meeting will be hosted on the website. 

9.4. Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the bid 
Documents, it shall be done by issuing amendment to the online NIT. 

10. AMENDMENT OF BID DOCUMENTS: 
10.1. Before the deadline for submission of bids, the Employer may amend or modify the bid 

document by publication of the same on the website. 
10.2. All amendments shall form part of the Bid Document. 
10.3. The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. PREPARATION OF BID 

11. BID PREPARATION 
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 
Bid Seals (Hashes) of all the envelopes and documents related to the bid required to be uploaded 
as per the time schedule mentioned in the key dates of the Notice Inviting e-tenders after signing 
of the same by the Digital Signature of their authorized representative.as per guideline given on 
portal. 

12. DOCUMENTS COMPRISING THE BID: 
The bid submitted online by the bidder shall be in the following parts: 

Part 1- This shall be known as online Envelop A and would apply for all bids. Online envelop A 
shall contain the following as per details given in the bid data sheet: 
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i) Registration number or proof of application for registration and organizational details 
in the format given in the bid data sheet. 

ii)  Payment of the cost of Bid Document. 
iii) PAN Number 
iv) GST Number 
v) Earnest Money: and 
vi) Duly notarised Affidavit On Non Judicial stamp of Rs. 100 as per Annexure -B. 
The above details are to be submitted online only. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in work 
where pre-qualification conditions and / or special eligibility conditions are stipulated in the Bid 
Data Sheet. Online Envelope B shall contain a self-certified sheet duly supported by documents to 
demonstrate fulfilment of pre-qualification conditions. 

Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C shall 
contain financial offer in the prescribed format enclosed with the Bid Data Sheet and shall only 
be submitted online. 

13. LANGUAGE: 
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder 
and the Employer shall be in English or Hindi. Supporting documents and printed literature that 
are part of the Bid may be in another language provided they are accompanied by an accurate 
translation of the relevant passages in English. In such case, for the purposes of interpretation of 
the bid, such translation shall govern. 

14. TECHNICAL PROPOSAL: 
14.1. Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 
14.2. All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest 
money deposit, if any document/information is found false/fake/untrue before acceptance 
of bid. If it is found after acceptance of the bid, the bid sanctioning authority may at his 
discretion forfeit his performance security / guarantee, security deposit, enlistment deposit 
and take any other suitable action. 

15. FINANCIAL BID: 
15.1. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise, if the bid is in absolute amount, overall percentage would be 
arrived at in relation to the probable amount of contract given in NIT. The overall 
percentage rate would apply for all items of work. 

15.2. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found, lower of the two shall be taken as valid and correct. 

15.3. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies 
except Goods & Services Tax (GST). The amount of applicable GST will be paid separately 
to the contractor with each bill at the time of payment; and the Employer shall not be liable 
for any duties, taxes (Except GST) royalties and levies. 

15.4. The material along with the units and rates, which shall be issued, if any, by the department 
to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS: 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for 
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent 
in writing.  
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17. EARNEST MONEY DEPOSIT (EMD) 
17.1. The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 

specified in the Bid Data Sheet. 
17.2. EMD/ Bid Security shall be submitted only online using options available in the tender 

portal within the specified time limit. Bidders are advised to process it well in advance. No 
claim shall be entertained due to delay in online transactions via payment gateway/banking 
portal." 

17.3. Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
17.4. EMD of all bidders except L1 will be returned within ten working days of the decision on 

the bid. 
17.5. EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 

after furnishing the required Performance security. 
17.6. Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money. 

D. SUBMISSION OF BID 

18. BID SUBMISSION  
The Bidder is required to submit digitally signed Bid ie. Envelop A, B & C Online only. No physical 
submission of the Bid will be accepted except in exceptional case under clause 19.7." 

E. OPENING AND EVALUATION OF BID 

19. PROCEDURE: 
19.1. Envelope “A” shall be opened first online at the time and date notified and its contents shall 

be checked. In cases where Envelope “A” does not contain all requisite documents, such bid 
shall be treated as non-responsive, and Envelope B and / or C of such bid shall not be 
opened. 

19.2. Wherever Envelope ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelope ‘B’ Envelope ‘C’ (financial bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened. 

19.3. Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelope ‘C’  

19.4. After opening Envelope ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5. The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring any 
liability. In all such cases reasons shall be recorded. 

19.6. The employer reserves the right of accepting the bid for the whole work or for a distinct 
part of it. 

19.7. "In exceptional case, if physical submission of certain documents is 
found essential, then expressed prior permission must be obtained in writing by the tender 
issuing authority from an authority, as authorized by the State Government. In such a case, 
such documents are required are to be submitted physically at the place and date specified 
in the Bid Data Sheet. In case of any mismatch in the documents submitted in the physical 
form and that uploaded or ie online, or if the contractor fails to submit the document 
physically, the bid shall be liable for rejection as non- responsive. 

 

20. CONFIDENTIALITY: 
20.1. Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid. 
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20.2. Any Attempt by a bidder to influence the employer in the evaluation of the bids or contract 
award decisions may result in the rejection of his bid. 

F. AWARD OF CONTRACT 

21. AWARD OF CONTRACT: 
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) 
that his bid has been accepted. The original copy of Affidavit will have to be submitted by 
the successful bidder at the time of signing of contract. 

22. PERFORMANCE SECURITY 
22.1. Prior to signing of the contract, the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount in the form and for the duration, etc. as 
specified in the Bid Data Sheet. 

22.2. Additional performance security, if applicable, is mentioned in the Bid data sheet and shall 
be in the form and for the duration, etc. similar to Performance Security. 

23. SIGNING OF CONTRACT AGREEMENT: 
23.1. The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of issue of 
LOA  

23.2. The signing of contract agreement shall be reckoned as intimation to commencement of 
work. No separate work order shall be issued by the employer to the contractor for 
commencement of work. 

23.3. In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall stand 
forfeited without prejudice to the right of the employer for taking any other action against 
the bidder. 

24. CORRUPT PRACTICES: 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the employer. 
i. May reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for the Contract; and  

ii. May debar the bidder declaring ineligible, either indefinitely or for a stated period of time, 
to participate in bids, if it at any time determines that the bidder has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or 
in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 
a. ‘Corrupt Practice’ means the offering, giving, receiving or soliciting directly or indirectly, 

anything of value to influence improperly the actions of another party. 
b. ‘Fraudulent Practice’ means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a fanatical or 
other benefit or to avoid an obligation: 

c. ‘Coercive Practice’ means impairing of harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions of a 
party, 

d. ‘Collusive practice’ means an arrangement between two or more parties designed to achieve 
an improper purpose, including influencing improperly the actions of another party. 
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(END OF ITB) 
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BID DATA SHEET 
GENERAL 
SR.NO. PARTICULARS DATA 
1 Office inviting tender UJJAIN SMART CITY LIMITED  
2 NIT No. N.I.T.NO. 434 USCL  
3 Date of NIT 09/06/2026 

4 
Bid document download 
available from date & time 09/06/2026 

5 Website link https://mptenders.gov.in 
SECTION 1 – NIT 
CLAUSE 
REFERENCE PARTICULARS DATA 

2 Portal fees As notified in e-tendering website 

3 

Cost of bid document Rs 5000.00 (Five Thousand only) + portal 
processing fees etc. 

Cost of bid document 
payable at As notified in e-tendering website 

Cost of bid document in 
favour of 

As notified in e-tendering website (Bidders shall be 
directed to the payment gateway through the portal) 

4 Affidavit format As per ANNEXURE B 

5 
Pre-Qualifications required NA - 

If yes, details As per ANNEXURE C 
6 Special Eligibility NA 
 If Yes, details As per ANNEXURE D 
7 Key dates As per ANNEXURE A 

SECTION 2 – IT B 
CLAUSE 
REFERENCE 

PARTICULARS DATA 

1.  Name of ‘work’ 
SITC of Decorative pole and street light at Zone 3, 
ward no-25, Ujjain (Madhya Pradesh) 

2.  Specifications As per ANNEXURE –E 

3.  Procedure for participation 
in e-tendering 

As per ANNEXURE –F 

4.  

Whether joint venture is 
allowed 

No  

If yes, requirement for joint 
venture  As per ANNEXURE – G 

 

Pre bid meeting to be held  Yes 

If Yes, Date, Time & Place  
As per NIT 
Place: Mela Office, Kothi Road,  
Ujjain, Madhya Pradesh – 456010 

 

 

CLAUSE 
REFERENCE PARTICULARS DATA 
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12 Envelop A containing : 
i. Registration 

number or proof of 
application for 
registration and 
organizational 
details as per 
Annexure H 

ii. Cost of Bid 
Document 

iii. EMD 
iv. An affidavit duly 

notarized as per 
Annexure – B 

Online submission Only 

 

 Envelope-B Technical 
Proposal 

ANNEXURE – I and 
ANNEXURE –I (Format I-1 to I-5) 

 Envelope-C Financial Bid Annexure – J (SHOULD BE SUBMITTED ONLINE) 
 Materials to be issued by 

the department 
ANNEXURE – K 

 Period of Validity of Bid 120 Days 
17 Earnest Money Deposit Rs. 22,215/- 

Forms of Earnest Money 
deposit 

e-EMD (RTGS / NEFT) 

EMD valid for a period of 120Days beyond the final validity period of bids from 
the last date of submission of bids.  

21 Letter of Acceptance (LoA) ANNEXURE L 
22 Amount of Performance 

Security 
Performance Security at the rate of three (3) percent of the 
contract value shall be required 
In case of any discrepancy in provisions on performance 
security, the latest guidelines issued by Finance 
Department/PWD/UADD of Govt. MP shall be applicable. 

Additional Performance 
Security, if any 

In case the quote of the Successful Bidder is more than 
10% below the PAC amount, then additional performance 
security shall be required to be submitted by the successful 
bidder. the latest circular issued by PWD of MP Govt. 
shall be applicable. (MPPWD Order No. F-
53/02/2011/YO/19/525, DATED- 14/02/2025) (as 
attached) 

The Additional Performance Security shall not be treated 
as part of Performance Security and shall be released on 
completion of project.   

In case of any discrepancy in provisions on performance 
security or additional performance security, the latest 
guidelines issued by Finance Department/PWD/UADD of 
Govt. MP shall be applicable. 
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Performance security in 
the format 

ANNEXURE M 

Performance security in 
favour of Executive Director, USCL 

Performance security 
valid up to 

Valid up to 3 months beyond Defect Liability Period. 
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Annexure – A 
(See clause 1, 7 of Section 1-NIT) 

KEY DATES 

Please Refer Brief NIT 
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Annexure – B 
(See clause 3 of Section 1-NIT) 

|| AFFIDAVIT || 
(To be contained in Envelope A) 
(On Non Judicial stamp of Rs. 100)1 

I/We _________________________________________ who is / are ____________________________________ (status in the firm / 
company) and competent for submission of the affidavit on behalf of M/S _______________ (contractor) do 
solemnly affirm an oath and state that : 
 I/We am / are fully satisfied for the correctness of the certificates/ records submitted in support 
of the following information in bid documents which are being submitted in response to notice inviting e-
tender No.__________ for _______________ (name of work) dated __________ issued by the ____________________ (name 
of the Department). 
I/We am/ are fully responsible for the correctness of following self- certified information / digitally signed 
documents and certificates. 

1. That the self – certified information given in the bid document is fully true and authentic. 
2. That : 

1. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 
other relevant documents provided by the Bank are authentic.2 

1. Information regarding financial qualification and annual turnover submitted online is correct. 
2. Information regarding various technical qualifications submitted online is correct. 

3. No. close relative of the undersigned and our firm/company is working in the department. 
Or 

Following close relatives are working in the department: 
 
Name ____________- Post _______________ present Posting ________ 
 
Signature with seal of the Deponent (bidder) 
 
I/We, __________________ above deponent do hereby certify that the facts mentioned in above paras 1 to 
4 are correct to the best of my knowledge and belief. . In the event of any information is to be found 
to be incorrect / untrue or found violated, then without giving any prior notice, our bid shall be liable 
for rejection or termination of contract, with prejudice to any other rights of Remedy including the 
forfeiture of the bid security / Performance security. 
 
Verified today _____________ (dated) at _________ (place). 
 

Signature with seal of the Deponent (bidder) 
 

The original copy of Affidavit will have to be submitted by the successful bidder at the time of 
signing of contract

 
1 Deleted Order issued by Chief Engineer MP PWD vide order No Øekad401@lk@fofo/k@002@2014 

@2012Hkksiky]fnukad 08-01-2015 
2 Deleted as EMD is paid online. 
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Annexure—C 

(Sec clause 5 of Section 1-NIT) 

PRE- QUALIFICATIONS CRITERIA 
The bidder should have: 
A. Financial 
i.  Experience of having successfully executed: - 
(For Individuals) 
 

a) Three similar works, each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 years; or 

b)  Two similar works, each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 5 years; or 

c)  One similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract during the last 5 years; 

 
(For Joint Ventures) 
(i) Out of 3 Similar Work of value more than 20% of PAC at least 2 Works must be done 

by lead partner and one Work to be done by the other partner.  
(ii) Out of 2 Similar Work of Value more than 30% of PAC, at least ( One ) work must be 

done by lead partner and 1 (One) Work is done by other partner, OR  
(iii) In case of One similar work of value more than 50% of PAC the lead partner must 

satisfy the criteria. However the other partner satisfy the criteria in (i) above i.e at 
least one work of 20% of PAC 

 
ii.  Average Annual Construction Turnover on the construction works shall not be less than 

50% of the probable amount of contract during the last 3 financial years. 
iii.  Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in Format 1-2 of Annexure I. Bid Capacity shall be equal to or 
higher than the bid amount. 

iv.  The agency shall have a positive net-worth. Consecutive balance sheet duly audited by 
Charted Accountant shall be submitted. 

 
v.     The bidder should have a valid Electrical Contractor License issued from any State 

Government in India. Copy of Electrical Contractor License must be submitted or 
undertaking by bidder that he would obtain it and submit it along with Performance 
Guarantee. The bidder should also have valid MP PWD/CPWD Registration for carrying 
out electrical work in state of Madhya Pradesh. 

 
vi.  The agency should not be blacklisted by Central/ State Government/ Public Sector 

Undertaking (PSU) entity in India for unsatisfactory past performance, corrupt, 
fraudulent or any other unethical business practices as on last date of submission of 
the proposal. 

Vii.  The bidder should submit agreement from OEM to support the bidder for supply of 
fixtures, maintenance and availability of spare parts over 5 years period of warranty. 
Bidder can choose a single OEM of street light pole and lighting fixture or can choose 2 
separate OEM of street light pole and fixture. OEM can support only 1 bidder and cannot 
enter into agreement with more than 1 bidder 

viii.   The bidder shall provide Certificate of registration for GST along with acknowledgement 
of up to date filed return. 
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The bidder shall keep 1 qualified engineer on his own payroll in Ujjain during DLP 
period and who shall be available for immediate service and maintenance related 
issues by USCL. 

  



Tender Invitation for SITC of Decorative pole and streetlight at Zone 3, ward no-25, Ujjain 
(Madhya Pradesh) 

UJJAIN SMART CITY LIMITED      Page 21 of 95 

Annexure —D 
(See clause 6 of Section 1-NIT) 

SPECIAL ELIGIBILITY CRITERIA 
     Not Applicable 

 
 
. 
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Annexure- E 
(See clause 2 of Section 2 —ITB & clause 10 of GCC) 

SPECIFICATIONS 
Technical Specifications & Scope of Work  

1. Specifications 

This Section contains the Specifications, the Drawings, and supplementary information 
that describe the Works to be procured and Quality Assurance Plan for the executed 
Works.  

Supplementary Information  

The Bidder having visited and inspected the Site before the submission of his Bid, shall 
detail any supplementary information gathered by him from the Site about the positive 
or negative impacts of the site conditions, air or water. S/He may also indicate if any 
adverse impact of the site conditions has bearing (including extent thereof) on the rates 
bid by him. Likewise, if the Procuring Entity acquires any supplementary information to 
support the execution of the project, he shall share it with all the Bidders. 

Quality Assurance Plan  

The bidder shall enclose his quality assurance plan, stating the methodology/ 
responsibility for sampling, testing/ confirmatory testing, testing frequencies, statistical 
quality controls, observation/ report formats, acceptance criteria, issue and resolution of 
Non-Conformance Reports etc. 

Procuring Entity’s General Requirements 

The Procuring Entity requires that: 

1. The Contractor shall critically examine, confirm all investigations, findings and 
evaluate the designs, drawings, details and BOQ/ Activity Schedule documents 
provided by the Procuring Entity and specifically point out modifications, if any, 
required to these documents. Such modifications should not dilute the 
specifications or durability of the structures. 

2. Pretest and confirm/ seek approval from the Procuring Entity of all input materials. 
Suggest any suitable local materials along with its test data for use in the Works 
through value engineering. Any non-conformance or failure of the Works on 
account of use of such materials shall be the responsibility of the Contractor. 

3. Ensure use of specified and approved materials, specified procedures, proper 
equipment and the specified output to ensure proper quality and durability of 
Works. 

4. Prepare a detailed quality assurance plan for execution on a three-tier platform 
with the help of a field laboratory established at his cost. Keep all BIS, IRC and other 
required codes available in the field laboratory for use. This plan should be 
complied with in totality. 
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5. Pre-empt any possibility of force majeure conditions along with proper 
coordination with the Procuring Entity. 

6. Minimize the variations and extensions in the time for completion. 

7. Protect the Environment at the Site. 

8. Promote a congenial working atmosphere at the Site. 

9. Employ the team of engineers and personnel as specified in the Contract, skilled and 
other labour in planned manner. 

10. Comply to the instructions of the Engineer-in Charge and the Third-Party Quality 
Inspection Agency, if any, with regard to quality and durability of the Works. 

11. Serve faithfully the defect liability and the maintenance period, if any. 

12. On completion of the Works prepare the as built drawings and designs for 
submission to Engineer-in-Charge.  

13. The Contractor after development of facility, shall handhold and maintain the 
facility in accordance with best industry practices and directions of Engineer in 
Charge during the DLP period.    

14. The Warranty Period for Furnace and Related Facility shall be 3 years from the date 
of Hand-over of Facility to the authority. 

15. Others, as required. 

14. Workmanship 

1. High quality of workmanship is essential to be achieved. 

2. Any work not to the satisfaction of the USCL/ Architect/ Consultant shall be 
rejected. The same shall be rectified or removed and replaced with work of the 
required standard of workmanship at no extra cost. 

2. Scope of Work 

The contractor will execute all the electrical works as per drawing and specified in BOQ 
following all the IS codes and relevant standards and guidelines. Broad Scope of works 
for” SITC of Decorative pole and street light at Zone 3, ward no-25, Ujjain (Madhya 
Pradesh)” area as follows: 

The brief scope of work includes the below items: -  

 Supply, Installation, Testing, Commissioning of decorative streetlight.  
The scope of work includes: 
1. Scope of Work  
1.1. Project Brief 
The Project to be undertaken is the SITC of decorative streetlight on 9-meter pole at Zone 
3, ward no-25, Ujjain. 
1.2. Expectations, vision, and success parameters for the project- 
 
1. Building responsive and sensitive design: Creative, theme-based, and innovative 
design solutions for lighting responsive and sensitive to the architectural value, material 
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fabric and design of the temple city, with specific sensitivity towards historic image. The 
lighting solution will bring out the beauty of the road. 
 
2. Minimally invasive design: The lighting fitting and fixtures, including the mounting 
arrangement, will be discreet to not detract from the architectural design of the temple 
and must be minimally invasive to the material and architectural fabric. 
  

3. Context responsive design: The lighting solutions should consider the physical and 
environmental context of the structure- its visual relationship with the street, character of 
lighting and activity in the surrounding to avoid light pollution or visual anarchy, surrounding 
flora and fauna, obstructions to views, vantage points of the temple etc. 
 

4. Energy efficient and sustainable design and implementation models towards improved 
power consumption. 

 
 

5. Quality and innovation of control system and electrical power distribution scheme 
 

6. Average of 30 lux with uniform lighting should be achieved with spacing of 15 meters 
between two poles on central median of road. Bidder shall be responsible to maintain the 
average lux for DLP period of 3 years. 

 
 

7. Responsible, reliable, and robust support for Operation and Maintenance for the Three (3) 
year period. 
 

8. Design and drawing will be included in the contractor's scope and will not be paid for 
separately. 

 
The Project is expected to be a brand building activity for USCL and thus the project must 
aim to uphold the following success parameters for the project. 
 
2.1. Section: Detailed Scope of Work 
2.1.1 Section A: Supply of Materials and Installation 
The scope under this work covers end to end solution for the supply, installation, testing 
and commissioning on decorative poles at Zone 3, ward no-25, Ujjain but not limited to, 
the following: - 
The lights should predominantly focus on road safety. 
The lights should be deemed fit enough to withstand dust, dirt, and sand, and be adequately 
resistant to water 
Technical parameters of items to be supplied and installed along with technical catalogues 
of makes of Manufacturer to be submitted along with technical bid submission. 
The fixtures proposed must have passed LM-79(from UL/CE/NAB/third party 
international lab/third party NABL approved lab), LM-80(from LED OEM) , 
IEC60598/IEC60950 (from UL/CE/NAB/third party international lab/third party NABL 
approved lab) for lighting will be submitted during technical bid submission.  
Soft Copy of Catalogues, Polar Diagrams, Cone Diagrams, IES Files along with Link of the 
official web page of Luminaries for Dynamic lighting, Test Certificates - relevant BIS R 
Number certificates of the luminaries and controller along with technical bid submission 
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is mandatory. (To be evaluated along with technical bids for the luminaire model no. 
mentioned in above Technical Annexure). 
The proposed solution and costing shall be all inclusive and, on a turn-key basis which 
includes installation of Luminaires/Electrical works/cabling etc.  
The proposed components shall have a product warranty of 5 (Five) years. 
Installation shall be carried out in the presence of Engineer of Manufacturer and the 
Lighting designer as per the design approved. 
The selected bidder shall provide the list of finalized (as constructed) lighting fixtures 
specifications, schedules, cost estimates, Bills of Quantities, and performance of lighting 
system to meet the USCLs expectations and as per the approved design.  
 
16. The contractor shall ensure electrical safety of the system and installed fixtures and 
fittings. All metallic structures for mounting shall be coated with anti-corrosive treatment 
and painted such that they are made inconspicuous. All safety measures shall be 
considered while designing for safety of people and equipment. 
17. The bidder will deploy the requisite team of experts, designers, engineers, labour (as 
appropriate) to execute the work at site. 
18. The bidder shall develop as built drawings and operational manuals for all the fixtures 
installed for the lighting. 
2.1.2 - Section B: Comprehensive Operation and Maintenance 
The Bidder shall Operate & Maintain the installed lighting fixtures from the date of 
completion of Commissioning of the work at the specified sites for 3 (Three) years 
including the DLP of 3 years. The system shall be considered non-functioning if 5% or more 
of the lighting fixtures are not operational. The contractor is always expected to regularly 
maintain the lighting fixtures and maintain the desired lux levels on road (average 30) 
2.1.3- Section C: Miscellaneous 
The successful bidder shall: 
1. Attend meetings and workshops with the Client in Ujjain at every stage of the Project 
and whenever required. 
2. Be available on phone, fax, and internet to assure continued communication and 
collaboration throughout the Project. 
3. Shall coordinate for the said work with the relevant technical expert appointed by the 
USCL, if any. 
4. Follow any confidentiality requirements put forth by USCL throughout the said Project. 
5. Shall assist in obtaining permits, variances or special permission, or other approval 
procedures, including but not limited to, Government Power audits and attendance or 
presentation at public or private hearings before Government agencies and regulatory 
authorities. 
6. After the Project is commissioned, the same will be reviewed by USCL. Suggestion for 
any changes in the final integration etc. received from USCL, shall be incorporated without 
any extra cost before the project is finally commissioned. 
7. The bidder should ensure that the deployed fixtures and fittings should be competent 
for operation and maintenance for a period of 5 (Five) years, if there are any changes in 
any installed design fixtures from that currently in production, it shall be replaced with 
one of equal specification. 
8. It is to be ensured that after sales service is available within a reasonable time for all 
equipment’s installed. 
9. The bidder should ensure structural safety of structure and personnel on site during all 
phases of the project. No harm to the fort wall or structures shall be encountered during 
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any phase of the project and any damage must be immediately brought to the notice of the 
client. 
10. The Services shall be executed as per the statutory guidelines of the concerned 
authority(ies). 
11. The bidder shall specify any needs from the Client for the project duration in a timely 
manner as per official protocol. 

TECHNICAL SECIFICATIONS OF ELECTRICAL WORKS 
The following Indian Standards may be referred to: -  

S. 
No 

Standards Title Codes of Practice/ Guide 

1.  IS:732-1989 Code of practice for electrical wiring installation 

2.  IS:4648-1968 Guide for electrical layout in residential buildings. 

3.  IS:8061-1976 Code of practice for design, installation and maintenance of service lines 
upto and including 650 V. 

4.  IS:8884-1978 Code of practice for installation of electric bells and call system 

5.  IS:5578-1985 Guide for marking of insulated conductor 

6.  IS:11353-1985 Guide for uniform system of marking and identification of conductors and 
apparatus terminals 

7.  IS:5728-1970 Guide for short circuit calculations 

8.  IS:7752 (Part-
1)-1975 

Guide for improvement of power factor in consumer installation Low and 
medium supply voltage 

9.  IS:10118(Part-
1)-1982 

Code of practice for selection, installation and maintenance of switch gear 
and control gear General. 

10.  IS:10118(Part-
2)-1982 

Code of practice for selection, installation and maintenance of switch gear 
and control gear selection 

11.  IS:10118(Part-
3)-1982 

Code of practice for selection, installation and maintenance of switch gear 
and control gear installation 

12.  IS:10118(Part-
4)-1982 

Code of practice for selection, installation and maintenance of switch gear 
and control gear maintenance 

13.  IS:5216(Part-
1)-1982 

Guide for safety procedures and practices in electrical work General 

14.  IS:4237-1983 General requirements for switch gear and control gear for voltages not 
exceeding 1000 V AC or 1200 V DC. 
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15.  IS:6875(Part-
1)-1973 

Control switches (switching devices control and auxiliary circuits including 
contractor relays) for voltages upto and including 100 VAC and 1200 V DC: 
General requirements and tests. 

16.  IS:6875(Part-
2)-1973 

Control switches (switching devices for control and auxiliary circuits 
including contactor relays) for voltages upto and including 1000 V AC and 
1200 V DC: Part 2 Push button and related control switches (Amendment 2). 

17.  IS:6875(Part-
3)-1983 

Control switches (switching devices for control and auxiliary circuits 
including contactor relays) for voltages upto and including 1000 V AC and 
1200 V DC: Rotary control switches. 

18.  IS:2675-1983 Enclosed distribution fuse boards and cut-outs for voltages not exceeding 
1000V. 

19.  IS:8828-1978 Miniature air break circuit breakers for voltages not exceeding 1000 volt. 

20.  IS:13032-1991 Miniature circuit breaker boards for voltages upto and including 1000 volts 
AC. 

21.  IS:12610-1988 Residual current operated circuit breakers 

22.  IS:2516(Part-
1/Sec.1 1985) 

Circuit breakers: Requirements and test voltages not exceeding 1000 V AC or 
1200 V DC. 

23.  IS:8623(Part1)-
1977 

Factory built assemblies of switch gear and control gear for voltages upto 
and including 1000 V AC and 1200 V DC: General requirements. 

24.  IS:8623(Part-
2)-1980 

Factory built assemblies of switch-gear and control gear for voltages upto 
and including 100 V AC and 1200 V DC: Particular requirements for bus bar 
trunking system (bus ways) 

25.  IS:694-1990 PVC insulated cables for working voltages upto and including 1100 V/ 

26.  IS:3964(Part-
2)-1968 

Recommended current ratings for cables PVC insulated light duty cables. 

27.  IS:1289(Part-
1)-1984 

Flexible cables for lifts and other flexible connections: Elastomer insulated 
cables. 

28.  IS:9537(Part-
1)-1980 

Conduits for electrical installations: General requirements 

29.  IS:9537(Part-
2)-1981 

Conduits for electrical installations: Rigid steel conduits 

30.  IS:3480-1966 Flexible steel conduits for electrical wiring 
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31.  IS:2667-1988 Fittings for rigid steel conduits for electrical wiring 

32.  IS:3837-1976 Accessories for rigid steel conduits for electrical wiring 

33.  IS:9537(Part-
4)-1983 

Conduits for electrical installation: Pliable self-recovering conduits for 
insulating materials. 

34.  IS:6946-1973 Flexible (pliable) non-metallic conduits for electrical installations 

35.  IS:3419-1989 Fittings for rigid non-metallic conduits 

36.  IS:5133(Part-
1)-1969 

Boxes for enclosure of electrical accessories: Steel and cast-iron boxes 

37.  IS:5133(Part-
2)-1969 

Boxes for enclosure of electrical accessories: Boxes made of insulating 
materials. 

38.  IS:2412-1975 Like clips for electrical wiring 

39.  IS:371-1979 Ceiling roses 

40.  IS:3854-1988 Switches for domestic and similar purposes. 

41.  IS:4615-1968 Switch socket outlets (non-interlocking type) 

42.  IS:4160-1967 Interlocking switch socket outlet 

43.  IS:1293-1988 Plugs and socket outlets of rated voltage upto and including 250 

volts and rated current upto and including 16 Amperes 

44.  IS:2551-1982 Danger notice plates 

45.  IS:2448 (Part-
1)-1963 

Adhesive insulating tapes for electric purposes: Tapes with cotton 

textile subtraction. 

46.  IS:4770-1991 Rubber gloves for electrical purposes 

47.  IS:5424-1969 Rubber mats for electrical purposes. (xv) 
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Note: - The above IS Codes shall be applicable with latest amendments if any. 

Site Details and Façade Lighting Schemes 

Areas for Heritage illumination, Ujjain 

Sr.No. Area Pole Type 

A 
SITC of Decorative pole and street 
light at Zone 3, ward no-25, Ujjain 

(Madhya Pradesh) 
Single Arm 

 

(a) Reference Dialux Chart with 2 fixtures of 12200 lux 

 

 

SAFETY PERFORMANCE FOR ROAD LIGHTING: IS-1944 
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1. Documentation, Evaluation & Appraisal:  

o  The contractor shall submit documents, photographs, narratives, certificates and any 
documents from statutory authorities, and any other proof in requisite formats, 
demonstrating compliance to the above norms both in hard copy and soft copy forms as 
per requirement and as decided by USCL Engineer-In-charge.  

o The contractor shall demonstrate compliance through actual site situation, documents, 
photographs and certificates as per their requirements. 
 

2. Approach to Work Site: Provision for access and approach to all construction sites is the 
responsibility of contractor and no payment will be made on this account. 
 

3. Safety: The standardized rate discovered pursuant to this RFP shall be deemed to include all 
costs of compliance with safety requirements in the Specification, excluding GST. Also, it shall 
be contractor’s risk and cost to avoid, mitigate and make good any loss or  damage  or  exigent  
event happening at project site/ owner of person availing works/ services of the contractor. 
 

4. Layout:  The contractor will have to ascertain the existing services like water lines, sewers, 
telephone and electric lines/ cables are not disturbed by his works. In the event of some 
services coming in the alignment of proposed works, the contractor shall inform well in 
advance to the Employer for necessary arrangement for avoidance of potential damage or 
disruption to Employer. The contractor shall take all due care to avoid damage to any such 
services and, in case of any damage occurring to them in progressing the work, the Contractor 
shall make good the same at his own cost/he will have to pay the demurrages demanded by 
the concerned Employer or department, as applicable.  No additional time shall, however, be 
allowed on this account. 

 
 

5. Coordination and Interfaces with other Contracts: To  avoid  any  onsite implementation  
conflict  or  chaos,  Successful  Bidder/  Contractor  shall carryout  his  work  in  close  
coordination  with  the  other  contractor’s,  if applicable,  for  other  works  proposed/  
undergoing  at  target  site  of  the Employer. 

 

9. Suggested Make List of Electrical Items.  

Philips/ Wipro / Havells / Neri/ TISVA/Lighting Technologies/ jaguar/K-lite/Surya or 
equivalent. 
 

Payment Schedule 

Terms of Payment: The payments to the Contractor comprise of three parts: - 

a. Payments for Part 1: Supply, Installation, Testing and Commissioning Works 

(i) 40% payment for each component on supply complete as per approved 
designs/drawings/QAPs etc. in all respect. 

(ii) 20% payment for each component on installation of all necessary Civil, Electrical, 
Mechanical, Instrumentation, etc. complete as per approved designs/drawings/QAPs etc. 
in all respect 
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(iii) 20% payment for each component will be paid on successful testing and commissioning 
of the facilities. 

(iv) For release of above 10% payment the contractor shall present the following 

 Self-certified copy of application submitted to USCL. 

 Appropriate bills along with challan in triplicate. 

 Inspection reports, Colour   photo of duly signed by inspection authority Bill along with 
MB for all additional electrical and civil works executed. 

 All guarantee/warranty card. 

 All test report and certificates of all OEM. 

b. Payments for Part 2: -Operation and Maintenance. 

 Remaining 10% Payment made Quarterly on equal instalment up to completion of O&M 
period up to 3 years from the date of completion certificate after due deduction as per 
mentioned SLA. 

Service Level Agreement 
 The purpose of this Service Level Agreement (called SLA) is to clearly define the levels of service 

which shall be provided by the Service Provider to End Customer for the duration of the contract. 
The SLA is intended to establish a clear set of measurable parameters against which the 
performance of the Service Provider can be measured. 

 The Service Provider shall maintain at least a monthly contact to monitor the performance of the 
services being provided by the Service Provider. 

 The Service Provider agrees to the following SLA parameters while providing services to the 
customers. The SLAs shall be monitored periodically and non-adherence of these SLAs is bound 
to attract penalties as described in the following Clauses. 

 The Service Provider shall provide services as per SLA matrix, which defines maximum response 
as well as rectification times for all kinds of infrastructure/equipment/Software covered under 
the contract. 

Implementation Phase SLA Criteria 

Project Timelines The following time lines and SLA terms will apply to the milestones which are to be 
achieved during implementation of the Project. The deliverables for each milestone are 
discussed in detail in this RFP. 

In the event of delay for causes attributable to the Agency in meeting the timelines for the 
Deliverables, the USCL shall be entitled at its option to recover from the Agency as agreed liquidated 
damages a sum of [0.5%] of the respective deliverable price for every week of delay or part thereof. 
The total cumulative value of the Liquidated Damages during the implementation phase will be limited 
to [10%] of the total supply price. Any further delay in meeting the timelines for the Deliverables for 
causes attributable to the Agency shall be deemed to be a agency Event of Default. This right to claim 
any Liquidated Damages shall be without prejudice to other rights and remedies available to USCL 
under the Agreement and law.  

Operations & Maintenance - SLA Criteria 

Post completion a single comprehensive operations SLA to measure the agency ’s operational 
efficiency shall be enforced for all the locations. This SLA shall cover the entire geographical scope 
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taken for implementation. The following SLA may be further enhanced taking into consideration the 
learning & challenges faced during the implementation. 

Method of Calculation 

 Daily SLA Monitoring: Average of the hourly measurement of the Parameters shall 
be taken for arriving at the daily average percentage. 
 Monthly SLA Monitoring: Average of the day wise measurement taken for arriving 
at the monthly uptime. 
 Quarterly SLA Monitoring: Average of the month-wise measurement shall be taken 
for the quarterly percentage of the parameters. 
 
S. 
No. 

Service Level 
Parameters 

Baseline Breach Basis of 
Measurement/ 
Remarks 

Metric Deductions 
(%) 

1.  Average 
Running 

98% 
 

For every 0.5% 
drop from 
Baseline 
measured every 
day 

0.5% of 
Monthly 
Payment Due 

Report to be submitted 
on Weekly basis. 

2.  Non attending 
of complaint 

Within 3 
Hours 

For every Day  1% of monthly 
payment due 

Delay of 01 working 
day in submission of 
report is acceptable  

3.  Non-
Availability of 
Spares Parts 

Within 6 
Hrs. 

For Every Day 0.5% of 
Monthly 
Payment Due 
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Annexure-F 
(See clause 3 of section 2-ITB) 

PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll 
available in the Home Page. Then the Digital Signature enrolment has to be done with the e-token, 
after logging into the portal. The e-token may be obtained from one of the authorized
 Certifying Authorities such as MudhraCA/ GNFC/IDRBT/ Mtnl Trust line / 
SafeScrpt/TCS. 

2. Bidder then logs into the portal giving user id / password chosen during enrolment. 

3. The e-token that is registered should be used by the bidder and should not be misused by 
others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can only be 
Inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, purchase 
order details etc., under My Documents option and these can be selected as per tender 
requirements and then attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document, otherwise, the bid will be 
rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant coulmns, else the bidder is liable to be rejected for that tender. 
Bidders are allowed to enter the Bidder Name and Values only. 

8. If there are any clarifications, this may be obtained online through the eProcurement 
Portal, or through the contact details given in the tender document. Bidder should take into 
account of the corrigendum published before submitting the bids online. 

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the 
tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 
document, they can be clubbed together. 

10. Bidder should arrange for the EMD as specified in the tender. The original should be 
posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 
date and time for the tender. 

11. The bidder reads the terms and conditions and accepts the same to proceed further to 
submit the bids 

12. The bidder has to submit the tender document(s) online well in advance before the 
prescribed time to avoid any delay or problem during the bid submission process. 

13. There is no limit on the size of the file uploaded at the server end. However, the upload is 
decided on the Memory available at the Client System as well as the Network bandwidth available 
at the client side at that point of time. In order to reduce the file size, bidders are suggested to 
scan the documents in 75-100 DPI so that the clarity is maintained and also the size of file also 
gets reduced. This will help in quick uploading even at very low bandwidth speeds. 
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14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure 
that he/she completes the Bid Submission Process. Bids Which are not Frozen are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) document 
submitted physically to the Department and the scanned copies furnished at the time of bid 
submission online should be the same otherwise the Tender will be summarily rejected 

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 
the difficulties faced during the submission of bids online by the bidders due to local issues. 

17. The bidder may submit the bid documents online mode only, through this portal. Offline 
documents will not be handled through this system. 

18. At the time of freezing the bid, the eProcurement system will give a successful bid up- 
dation message after uploading all the bid documents submitted and then a bid summary will be 
shown with the bid no, date & time of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed using the e-token of the bidder and 
then submitted. 

19. After the bid submission, the bid summary has to be printed and kept as an 
acknowledgement as a token of the submission of the bid. The bid summary will act as a proof of 
bid submission for a tender floated and will also act as an entry point to participate in the bid 
opening event. 

20. Successful bid submission from the system means, the bids as uploaded by the bidder is 
received and stored in the system. System does not certify for its correctness. 

21. The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable to be 
rejected 

22. The time that is displayed from the server clock at the top of the tender Portal, will be 
valid for all actions of requesting bid submission, bid opening etc., in the e- Procurement portal. 
The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The 
bidders should adhere to this time during bid submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and the 
software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will 
not be viewable by unauthorized persons during bid submission and not viewable by any one 
until the time of bid opening. Overall, the submitted bid documents become readable only after 
the tender opening by the authorized individual. 

24. During transmission of bid document, the confidentiality of the bids is maintained since 
the data is transferred over secured Socket Layer (SSL) with 256-bit encryption technology. Data 
encryption of sensitive fields is also done. 

25. The bidders are requested to submit the bids through online eProcurements system to 
the TIA well before the bid submission end date and time (as per Server System Clock). 
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Annexure — G 
 (See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) – Not Applicable 
If J.V. is allowed following conditions and requirements must be fulfilled - 

a.  one of the partners shall be nominated as being Lead Partner, and this authorization shall 
be evidenced by submitting a power of attorney signed by legally authorized signatories of 
all the partners. 

b.  the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners; 

c.  the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge. 

d.  all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under[c] of above, as well as in the bid and in the 
Agreement tin case of a successful bid]; 

e.  The joint venture agreement should indicate precisely the role of all members of IV in 
respect of planning, design, construction equipment key personnel, work execution, and 
financing of the project. All members of JV should have active participation in execution 
during the currency of the contract. This should not be varied/modified subsequently 
without prior approval of the employer; 

f.  The-joint venture agreement should be registered, so as to be legally valid and binding on 
all partners and 

g.  a copy of the joint Venture Agreement entered into by the partners shall be submitted with 
the bid. 

2.  The figures for each of the partners of a joint venture shall be added together to determine 
the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full. Failure to comply with this 
requirement will result in rejection of the joint venture’s bid. 

3.  The performance security of a joint venture shall be in the name of the partner Lead 
Partner/joint venture. 

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) On behalf of 
the joint venture 

5.  Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicted in the Instructions to Bidders’. 

6.  Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE IOINT VENTURE 

PARTICIPATION DETAILS . FIRM ‘A’ (Lead 
Partner) 

FIRM ‘B’  FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
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construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 

   

7.  The partners of J.V. should satisfy the qualification, criteria as below3:-  

i) The lead Partner must have a share of minimum 51% in the J.V 

ii) the other partene(s) must have a share of minimum 26% in the J.V 

iii) The lead partner and the other partner must also meet 51% and 26% of the all 
qualification criteria respectively except for the requirement of work experience described 
in Annexure-I-1(A) . However, both the partners must satisfy the full {100%} qualification 
criteria jointly. For this purpose the qualification of individual partners shall be added { For 
Annual Average Turn Over and for Bid Capacity Only }.  

iv) Following clarification/amendment is hereby done in requirement contained in 
Annexure I-1(A) for J.V.  

(iv) Out of 3 Similar Work of value more than 20% of PAC at least 2 Works must be done 
by lead partner and one Work to be done by the other partner.  

(v) Out of 2 Similar Work of Value more than 30% of PAC, at least ( One ) work must be 
done by lead partner and 1 (One) Work is done by other partner, OR  

(vi) In case of One similar work of value more than 50% of PAC the lead partner must 
satisfy the criteria. However the other partner satisfy the criteria in (i) above i.e at 
least one work of 20% of PAC 

8. For the meeting the minimum qualification criteria of experience of similar nature 
work. Every partner can have experience of different works as defined in similar nature 
works and together should have the experience of all type of works described in similar 
nature works. 

 

  

 
3Øekad,Q&53@15@2012@19@;ks@2636&37Hkksikyfnuakd19-05-2015issued by¼,l-ds-dqyd.khZ½milfpo]e/;izns'k'kklu]yksdfuekZ.kfoHkkx 



Tender Invitation for SITC of Decorative pole and streetlight at Zone 3, ward no-25, Ujjain 
(Madhya Pradesh) 

UJJAIN SMART CITY LIMITED      Page 37 of 95 

Annexure-H 
(See clause 12 of Section 2 —ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be contained in Envelope- A) 

S.No. Particulars Details 
1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 
application for registration. 

‘(If applicable, scanned copy of 
proof of application for 
registration to be uploaded) 

1a MSME Registration No. ____Date______(Scanned copy 
of Registration to be uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of Govt. 
of MP 

Registration No. 
____Date______(Scanned copy of 
Registration to be uploaded) 

3 Name of Organization/ Individual/ 
Proprietary Firm/Partnership Firm 

 

4 Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm 
(Registered under Partnership Act)/Limited 
Company (Registered under the Companies 
Act—1956)/ Corporation / Joint Venture 

 

5 Address of Communication  
6 Telephone Number with STD Code  
7 Fax Number with STD Code   
8 Mobile Number  
9 E-mail Address for all communications  
 Details of Authorized Representative  

10 Name  
11 Designation  
12 Postal Address   
13 Telephone Number with STD Code  
14 Fax Number with STD Code  
15 Mobile Number  
16 E-mail Address   
17 PAN Number  
18 GST Number  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company shall 
have to be enclosed.  

Signature of Bidder with Seal 

Date: ____________ 
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Annexure —I 
See clause 14 of Section 2 -ITB) 

Envelope — B, Technical Proposal 
Technical Proposal shall comprise the following documents: 

 

S. 
No. 

Particulars Details to be submitted 

1 Experience — Financial & Physical  Annexure - I (Format: I-1) 
2 Annual Turnover Annexure - I (Format: I-2) 
3 List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 List of Key equipment/ machines for 
quality control labs 

Annexure - I (Format: I-4) 

5 List of Key equipment/ machines for 
construction work 

Annexure - I (Format: I-5) 

 

Note: 
1. Technical Proposal should be uploaded duly page numbered and indexed. 
2.  Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A.  Financial Requirement: 

The bidder (In Case it is a single Entity (Not JV)) should have completed either of the below: 

a)  three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 5 years; or 

b)  two similar works each costing not less than the amount equal to 30% of probable 
amount of contract during the last 5 years; or 

c)  one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in the last 5 years; 

In Case of JV: 

(i) Out of 3 Similar Work of value more than 20% of PAC at least 2 Works must be done 
by lead partner and one Work to be done by the other partner.  

(ii) Out of 2 Similar Work of Value more than 30% of PAC, at least (One ) work must be 
done by lead partner and 1 (One) Work is done by other partner, OR  

(iii) In case of One similar work of value more than 50% of PAC the lead partner must 
satisfy the criteria. However the other partner satisfy the criteria in (i) above i.e at 
least one work of 20% of PAC 

The partners of J.V. should satisfy the qualification, criteria as below4:- 

i) The lead Partner must have a share of minimum 51% in the J.V 

ii) the other partene(s) must have a share of minimum 26% in the J.V 

iii) The lead partner and the other partner must also meet 51% and 26% of the all 
qualification criteria respectively except for the requirement of work experience described 
in Annexure-I-1(A) . However, both the partners must satisfy the full {100%} qualification 
criteria jointly. For this purpose the qualification of individual partners shall be added { For 
Annual Average Turn Over and for Bid Capacity Only }.  

To be filled in by the contractor: 

I.  Details of successfully completed similar works shall be furnished in the following 
format 

ii.  Certificate duly signed by the employer shall also be enclosed for each completed 
similar work. 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's Name 
and Address 

      
      

Existing commitments— (Value of ‘C’ for Bid Capacity formula) 

 
4e/;izns'k 'kklu ykssd fuekZ.k foHkkx ea=ky; Øekad ,Q&53@15@2012@19@;ks@2636&37 Hkksiky fnuakd 19-05-2015 izfr] izeq[k vfHk;ark] 
yksd fuekZ.k foHkkx] Hkksiky 
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Agreement 
Number & 

Year 

Name 
of 

Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount 
of 

Contract 

Amount of 
balance 

work  

Employer's 
Name and 
Address 

       
       

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years should 
not be less than the minimum physical. Requirement fixed for the work. 

S.No. Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year - 1 Year – 2 Year - 3  
Physical qualification required Yes 

1 
 

   
 

Note:  
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in 
any one year during the last 5 financial years. 
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Annexure-I(Format: I-2) 
(See douse 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the any 3 financial years from 2023-24, 2024-25, 2025-26. 
(2025-26, Provisional, CA certified), Not Mandatory for qualification. 

To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

Financial Year Payments received for contracts in progress or completed 

1. 2025-26  
2. 2024-25  
3. 2023-24  

Note: 

i Annual turnover from construction should be certified by the Chartered Accountant. 
ii.  Audited Balance sheet including all related notes, and income statements for the above 
financial years as well as Income Tax Returns for the relevant years to be enclosed. 

Bid Capacity (Not Applicable) 
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 
evaluated further for bid capacity as under: 
Bid Capacity = (1.5A X B) – C and its should be more than PAC. 
Where 
A. =  Maximum value of civil engineering works executed in any one year during the last five 
year (10% weightage per year shall be given to bring the value of work executed at present price 
level) 
B =  Proposed contract period in number of years prescribed for completion of the works 
(period up to 1 year shall be taken as one year), 
C =  Value at current price level of existing commitments and ongoing works to be completed 
in the next ‘B’ years. 

FY 2022-23 2021-22 2020-21 2019-20 2018-19 
MF 1.00 1.10 1.21 1.33 1.46 

Bids shall be opened in order of their listing in one NIT. In case of bidder’s participation in 
multiple tenders listed in ine NIT, his bid capacity shall be exhausted, if found L1, in order of 
tenders opened. Soon after bid capacity of a bidder has exhausted, his next bid shall not be 
opened5 

 
5 Government order No 1595/2464/2015/19/Yo dated 20/03/2015 issued by Deputy Secretary PWD on 
Behalf og GoMP 
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Annexure - I (Format : I-3) 
(See clause 14 of Section 2-ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions6(to be referred for civil works) 
The Contractor will have to appoint the following key personnel during the execution and entire contract period, apart from other key personnel and 
support staff as necessary. 

SNo Position Educational Requirement Experience Requirement Total Nos 

1. Project Manager Graduate in    Electrical 
Engineering 

At least 10 years’ experience on Electrical engineering projects. 1 

2. Supervisor Diploma in Electrical Engineering  Minimum Five years’ experience in Electrical engineering works and execution of 
projects 

2 

NOTE: after signing of the agreement the contractor must submit the bio data of above position for the approval from USCL and shall be appointed after the approval 

Note:  

1. Aforesaid personnel shall be deployed within the period starting from the date of award of contract as stipulated in the contract. 
 2. Approval of the superintending engineer about suitability of personnel shall be obtained before deployment.  
3. The Bidder shall submit CVs of proposed personnel confirming eligibility, experience and suitability of the personnel for the project.  
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The Contractor shall fill the following format: 

S. No  Key 
Positions  

Qualifications Age Similar 
Work 
Experience  

Total Work 
Experience  

Name of 
Personnel 

Key 
Position 

Qualification Similar 
Work 
Experience  

Total Work 
Experience  

1.            
2.            
3.            
4.            
5.            
6.            
7.            

Total            
Note:  

1. Aforesaid personnel shall be deployed within the period starting from the date of award of contract as stipulated in the contract. 
2. Approval of the superintending engineer about suitability of personnel shall be obtained before deployment. 
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Annexure - I (Format : I-5) 
(See clause 14 of Section 2-ITB) 

List of Key Equipment’s/ Machines for Construction Work (Electrical 
works) 

Bidders to provide list of machinery which will be available during project execution period or if 
required as per instructions of Engineer-in-Charge: 

S No Equipment Minimum Numbers 
Required 

 General Equipment  

1   

2   

3   

4   

5   

6   

7   

8   
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Annexure — J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 

(To Be Contained in Envelope-C) 

NAME OF WORK___________________________ 
I/We hereby bid for the execution of the above work within the time specified at the rate 

(in figures) _________(in words) _______________________________percent below/ above or at par 
based on the Bill of Quantities and item wise rates given therein in all respects and in accordance 
with the specifications, designs, drawings and instructions in writing in all respects in accordance 
with such conditions so far as applicable. I/We have visited the site of work and am/are fully 
aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 
acquainted myself/ourselves about the conditions in regard to accessibility of site and 
quarries/kilns, nature and the extent of ground, working conditions including stacking of 
materials, installation of tools and plant conditions effecting accommodation and movement of 
labour etc. required for the satisfactory execution of contract. 
Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions 
of the said conditions of contract annexed- hereto so far as applicable, or in default thereof to 
forfeit and pay to the Ujjain Smart City Limited or his successors in office the sums of money 
mentioned in the said conditions. 
Note: 
i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates .given therein shall be quoted. 
ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and 

words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance -security 
and sign the agreement his earnest money deposit shall be forfeited. 

iii.  In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated 
as non-responsive. 

iv.  All duties, taxes, and other levies except Goods and services tax (GST) are included in the 
rates (in case of Percentage Rate Bids)/ Lump sum offer (in case of Lump-sum Bids  quoted 
by the bidder. 

 
Signature of Bidder 

Name of Bidder 
 
 
The above bid is hereby accepted by me on behalf of the Ujjain Smart City Limited dated the 
______________ day of ___________________ 20________________ 
 
 

Signature of Officer  
by whom accepted 
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Annexure — K 
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

Not Applicable for this contract 
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Annexure—L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 
No. _______________        Dated: __________ 
 
To, 
M/s.__________________________ 
(Name and address of the contractor) 
 
Subject:  ______________________________________ 
(Name of the work as appearing in the bid for the. work) 
 
Dear Sir(s), 
Your bid for the work mentioned above has been accepted on behalf of the Ujjain Smart City 
Limited at your bided percentage ______ below/ above or at par the Bill of Quantities and item wise 
rates given therein. 
 
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 
a.  The performance security/ performance guarantee of Rs. ___________________ (in-figures) 
(Rupees _______________ in words only). The performance security shall be in the shape of term 
deposit receipt / bank guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 
b. Sign the contract agreement. 
 
Please note that the time allowed for carrying-out the work as entered in the bid is __________ 
months including/ excluding rainy season, shall be reckoned from the date of signing the contract 
agreement.   
 
Signing the contract agreement shall be reckoned as intimation to commencement of work and 
no separate letter for commencement of work is required. Therefore, after signing of the 
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site 
and necessary instructions to start the work.   
 

Yours Faithfully 
 
 

 
Executive Director 

Ujjain Smart City Limited 
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Annexure — M 
(See clause 22 of Section 2 -ITB) 

FORM OF BANK GUARANTEE 

Performance Security/Additional Performance Security 
The Executive Director, 

Ujjain Smart City Limited 

Ujjain 

WHEREAS:  

A. _________________________ [name and address of contractor] (hereinafter called the 
“Contractor") and Ujjain Smart City Limited, _______________________________________________, 
(hereinafter called the “Employer”) have entered into an agreement (hereinafter called the 
“Agreement”) for the Construction of <Project name>in the state of Madhya Pradesh on 
online percentage rate (the “percentage rate”) basis, subject to and in accordance with the 
provisions of the Agreement.  

B. The Agreement requires the Contractor to furnish a Performance Security for due and 
faithful performance of its obligations, under and in accordance with the Agreement, during 
the {Construction Period/ Defects Liability Period and Maintenance Period} (as defined in 
the Agreement) in a sum of Rs….. cr. (Rupees ………..….. crore) (the “Guarantee Amount”).  

C. We, ………………….. through our branch at …………………. (the “Bank”) have agreed to furnish 
this bank guarantee (hereinafter called the “Guarantee”) by way of Performance Security.  

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 
follows:  

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations during the {Construction Period/ Defects 
Liability Period and Maintenance Period} under and in accordance with the Agreement, and 
agrees and undertakes to pay to the Employer, upon its mere first written demand, and 
without any demur, reservation, recourse, contest or protest, and without any reference to 
the Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
Employer shall claim, without the Employer being required to prove or to show grounds or 
reasons for its demand and/or for the sum specified therein.  

2. A letter from the Employer, under the hand of an officer not below the rank of Engineer in 
Charge in the Ujjain Smart City Limited, that the Contractor has committed default in the 
due and faithful performance of all or any of its obligations under and in accordance with 
the Agreement shall be conclusive, final and binding on the Bank. The Bank further agrees 
that the Employer shall be the sole judge as to whether the Contractor is in default in due 
and faithful performance of its obligations during and under the Agreement and its decision 
that the Contractor is in default shall be final and binding on the Bank, notwithstanding any 
differences between the Employer and the Contractor, or any dispute between them 
pending before any court, tribunal, arbitrators or any other employer or body, or by the 
discharge of the Contractor for any reason whatsoever.  

3. In order to give effect to this Guarantee, the Employer shall be entitled to act as if the Bank 
were the principal debtor and any change in the constitution of the Contractor and/or the 
Bank, whether by their absorption with any other body or corporation or otherwise, shall 
not in any way or manner affect the liability or obligation of the Bank under this Guarantee.  
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4. It shall not be necessary, and the Bank hereby waives any necessity, for the Employer to 
proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee.  

5. The Employer shall have the liberty, without affecting in any manner the liability of the 
Bank under this Guarantee, to vary at any time, the terms and conditions of the Agreement 
or to extend the time or period for the compliance with, fulfilment and/ or three of all or 
any of the obligations of the Contractor contained in the Agreement or to postpone for any 
time, and from time to time, any of the rights and powers exercisable by the Employer 
against the Contractor, and either to enforce or forbear from enforcing any of the terms and 
conditions contained in the Agreement and/or the securities available to the Employer, and 
the Bank shall not be released from its liability and obligation under these presents by any 
exercise by the Employer of the liberty with reference to the matters aforesaid or by reason 
of time being given to the Contractor or any other forbearance, indulgence, act or omission 
on the part of the Employer or of any other matter or thing whatsoever which under any 
law relating to sureties and guarantors would but for this provision have the effect of 
releasing the Bank from its liability and obligation under this Guarantee and the Bank 
hereby waives all of its rights under any such law.  

6. This Guarantee is in addition to and not in substitution of any other guarantee or security 
now or which may hereafter be held by the Employer in respect of or relating to the 
Agreement or for the fulfilment, compliance and/or performance of all or any of the 
obligations of the Contractor under the Agreement.  

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 
for the period specified in paragraph 8 below and unless a demand or claim in writing is 
made by the Employer on the Bank under this Guarantee all rights of the Employer under 
this Guarantee shall be forfeited and the Bank shall be relieved from its liabilities 
hereunder.  

8. The Guarantee shall cease to be in force and effect on ****$. Unless a demand or claim under 
this Guarantee is made in writing before expiry of the Guarantee, the Bank shall be 
discharged from its liabilities hereunder.  

9. The Bank undertakes not to revoke this Guarantee during its currency, except with the 
previous express consent of the Employer in writing and declares and warrants that it has 
the power to issue this Guarantee and the undersigned has full powers to do so on behalf 
of the Bank.  

10. Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred branch, which shall be deemed to have been 
duly authorised to receive such notice and to effect payment thereof forthwith, and if sent 
by post it shall be deemed to have been given at the time when it ought to have been 
delivered in due course of post and in proving such notice, when given by post, it shall be 
sufficient to prove that the envelope containing the notice was posted and a certificate 
signed by an officer of the Employer that the envelope was so posted shall be conclusive.  

11. This Guarantee shall come into force with immediate effect and shall remain in force and 
effect for up to the date specified in paragraph 8 above or until it is released earlier by the 
Employer pursuant to the provisions of the Agreement.  

12. This guarantee shall also be operatable at our…… ………….. Branch at <………> , from whom, 
confirmation regarding the issue of this guarantee or extension / renewal thereof shall be 
made available on demand. In the contingency of this guarantee being invoked and 
payment thereunder claimed, the said branch shall accept such invocation letter and make 
payment of amounts so demanded under the said invocation.  
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Signed and sealed this ………. day of ……….., 20……… at ………..  

SIGNED, SEALED AND DELIVERED  

For and on behalf of the Bank by:  

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address)  

NOTES:  

(i) The bank guarantee should contain the name, designation and code number of the officer(s) 
signing the guarantee. 

(ii) The address, telephone number and other details of the head office of the Bank as well as 
of issuing branch should be mentioned on the covering letter of issuing branch.  
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SECTION 3 

Conditions of Contract 
Part - I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Clause 

No. 
Particulars Claus

e No. 
Particulars 

A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and 
Documents 

23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in Charge 
7 Force Majeure 28 Payment upon Termination 
8 Contractor’s Risks 29 Performance Security 
9 Liability For Accidents To 

Person 
30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 
B Time Control  34 Payments Certificates 

13 Programme E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 final Account 
16 Contractor’s quoted 

percentage 
F. Other Conditions of Contract : 

C. Quality Control 37 Currencies 
17 Tests   38 Labour 
18 Correction of Defects noticed 

during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

D. Cost Control 40 Audit and Technical Examination. — 
19 variations.- Change in 

original Specifications, 
Designs, Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items . 42 . Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.1 A  Chief Executive officer (C.E.O) means Chief Executive officer , Ujjain Municipal 
Corporation, Ujjain 

1.1 B Commissioner: means Commissioner, Ujjain Municipal Corporation, Ujjain 
1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned: 
13.  Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4.  Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used. 

1.5.  Contract Data: means the documents and other information, which comprise of the 
Contract. 

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor’s bid: means the completed bid document submitted by the Contractor to the 
Employer. 

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted bid. 
1.9. Completion of work: means completion of the entire contracted work; Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply completion 
of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 
1.12.  Department: means Ujjain Smart City Limited. 
1.13.  Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 
1.14.  Employer: means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. The word Employer / Government / 
Department wherever used denote the Employer. 

1.15.  Engineer: means the person named in the Contract Data. 
1.16.  Engineer in charge: means the person named in the Contract Data. 
1.17.  Equipment: means the Contractor’s machinery and vehicles brought temporarily to the 

Site far execution of work. 
1.17B Executive Engineer: / EE mean Executive Engineer appointed by USCL from time to time. 
1.17 C Executive Director means Executive Director of, Ujjain Smart City Limited   
1.18.  Government: means Government of Madhya Pradesh. 
1.19.  In Writing: means communicated in written form and delivered against receipt. 
1.20.  Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of Ujjain Smart 

City 
1.22.  Stipulated period of completion: means the period in which the Contractor is required 

to complete the work. The stipulated period is specified in the Contract Data. 
1.23.  Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 
1.24.  Start Date: means the date of signing of agreement for the work. 
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1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the 
Contractor, duly authorized to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27.  Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning where 
ever used. - 

1,28.  Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29.  Work: The expression “work’ or “works” where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be construed 
and taken to mean the work by virtue of contract, contracted to be executed, whether temporary 
or permanent and whether original, altered, substituted or additional, 
 
2.  INTERPRETATIONS AND DOCUMENTS 

2.1   Interpretations 

In the contract, except where the context requires otherwise: 

a.  words indicating one gender include all genders; 

b.  Wards indicating the singular also include the plural and vice versa. 

c.  provisions including the word “agree”, “agreed” or “agreement’ require the 
agreement to be recorded in writing. 

d.  written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record. 

2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s) 

3. Conditions of Contract: 

I. Part I General Conditions of Contract and the Contract Data; with all Annexures 

II. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6 Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3.  Language and Law 

The language of the Contract and the law governing the Contract are stated in the Contract 
Data 
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4.  Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer 
shall be as per the details given in the Contract Data. Communication between parties that 
are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or 
other electronic means (email) shall also be effective on confirmation of the transmission. 
The notice sent by registered post or speed post shall be effective on delivery or at the 
expiry of the normal delivery period as undertaken by the postal service. In case of any 
change in address for communication, the same shall be immediately notified to Engineer-
in- Charge. 

5.  Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in 
the Contract Data with following conditions. 

a.  The Contractor may subcontract up to 25 percent of the contract price with the 
approval of the Employer in writing, but will not assign the Contract. Subcontracting 
shall not alter the Contractors obligations. 

b.  Following shall not form part of subcontracting: 

I.  Hiring of labour through a labour contractor. 

II.  The purchase of Materials to be incorporated in the works. 

III.  Hiring of plant & machinery. 

c.  The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the GoMP. 

6.  Personnel 

6.1  The Contractor shall employ for the construction work and routine maintenance 
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet if 
applicable. If the Contractor fails to deploy required number of technical staff, 
recovery as specified in the Contract Data will be made from the Contractor. 

6.2  If the Engineer asks the Contractor to remove a person who is a member of the 
contractor’s staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within three days and has no further connection 
with the Works in the Contract. 

7.  Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 

(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into 

the Contract 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are satisfied: 
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i. War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
ii. Rebellion, terrorism, sabotage by persons other than the contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war,  
iii. Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
iv. Munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

v. Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
7.2.  In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 
party affected by such force majeure shall upon notification to the other party be 
suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 
sub clause shall not give eligibility for price adjustment to contracts which are otherwise 
not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by force 
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 
the contact after holding mutual discussions. 

8. Contractor’s Risks - 

8.1  All risks of loss or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract are the responsibility 
of the Contractor. 

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents, 
drawing, designs, other documents and/or information submitted by the contractor shall 
be the responsibility of the Contractor alone, notwithstanding the fact that the design/ 
drawings or other documents have been approved by the department. 

9.  Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Corporation 
against all action, suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works 
whether under the General law or under workman’s compensation Act or any other 
statute in force at the time of dealing with the question of the liability of employees for 
the injuries suffered by employees and to have taken steps properly to ensure against any 
claim there under. 

10.  Contractor to Construct the Works 

10.1  The Contractor shall construct install and maintain the Works in accordance with 
the Specifications and Drawings as specified in the Contract Data. 

10.2  In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with the 
instructions and requirement of the Engineer-in-charge. 

10.3  The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and 
generally of all means used for the fulfilment of this contract whether such means 
may or may not be approved or recommended by the Engineer. 
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11.  Discoveries   

Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer’s instructions for dealing with them. 

12.  Dispute Resolution System 

12.1  No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days. 

12.4  Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 
13.  Programme 

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 
for approval a Programme showing the general methods arrangements, order and timing 
for all the activities for the construction of works. 

13.2  The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to site, the 
list of key personnel being deployed, the list of machinery/equipment being placed in field 
laboratory and the location of field laboratory along with the Programme. 

13.3  An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities. 

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue Programme has 
been submitted. 

13.5  The Engineer’s approval of the Programme shall not alter the Contractor’s obligations.  

14.  Extension of Time 
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14.1. If the Contractor desires an extension of time for completion of the work on the ground 
of his having been unavoidably hindered in its execution or on any other grounds, he shall 
apply, in writing, to the Engineer-in-charge, on account of which he desires such 
extension. Engineer-in-Charge shall forward the aforesaid application to the Competent 
Authority as prescribed. 

14.2  The competent authority shall grant such extension at each such occasion within a period 
of 30 days of receipt of application from contractor and shall not wait for finality of work. 
Such extensions shall be granted in accordance with provisions under clause 15 of this 
agreement. 

14.3  In case the work is already in progress, the Contractor shall proceed with the execution 
of the works, including maintenance thereof, pending receipt of the decision of the 
competent authority as aforesaid with all due diligence. 

15.  Compensation for delay 

15.1  The. time allowed for carrying out the work, as entered in the agreement, shall be strictly 
observed by the Contractor. 

15.2  The time allowed for execution of the contract shall commence from the date of signing of 
the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3  In the event milestones are laid down in the Contract Data for execution of the works, the 
contractor shall have to ensure strict adherence to the same. 

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidated damages as is laid down in the Contract Data. 

15.5  In the event of delay in execution of the Works as per the time lines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 
equal to the liquidated damages leviable until the Contractor makes such delays good. 
However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 
amount. 

15.6  If the Contractor is given extension. of time after liquidated damages have been paid, the 
Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 
contract period (including extension of time) the sum so retained shall be adjusted against 
the liquidated damages levied. 

16.  Contractor’s quoted percentage 

The Contractor’s quoted percentage rate referred to in the “Bid for works’ will be deducted added 
from/to the net amount of the bill after deducting the cost of material supplied by the 
department. 

C. Quality Control 

17. Tests 

17.1  The Contractor shall be responsible for: 

 a.  Carrying out the tests prescribed in specifications, and 
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 b.  For the correctness of the test results, whether preformed in his  

  laboratory or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 
having such equipment’s as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified 
in the Contract Data. 

17.4 Ten percent of the mandatory test prescribed under the specification shall be got carried 
out through laboratories accredited by national Accreditation Board of laboratories 
(NABL) By the Engineer-in-charge and the cost of such testing shall be deducted form the 
payments due to contractor . 

18.  Correction of Defects noticed during the Defect Liability Period 

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2  The Contractor shall promptly rectify all defects pointed out by the Engineer well before 
the end of the Defect Liability Period. The Defect Liability Period shall automatically stand 
extended until the defect is rectified. 

18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 
assess the cost of haying the Defect corrected, and the cost of correction of the Defect shall 
be recovered from the Performance Security or any amount due or that may become due 
to the contractor and other available securities. 

D.  COST CONTROL 

19.  Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1  The Engineer-in-charge shall have power to make any alterations, omissions or additions 
to or substitutions in the original specifications, drawings, designs and instructions, that 
may appear to him to be necessary during the progress of the work and the contractor 
shall carry out the work in accordance with any instructions which may be given to him 
in writing signed by the Engineer-in-charge, and such alterations, omission, additions or 
substitutions shall not invalidate the contract and any altered, additional or substituted 
work, which the contractor may be directed to do in the manner above specified, as part 
of the work, shall be carried out by the contractor on the same conditions in all respects 
on which he agrees to do the main work. 

19.2  The time for the completion of the work shall be adjusted in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20.  Extra items 

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

21.  Payments for Variations and / or Extra Quantities 

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra items 
under this clause shall be worked out in accordance with the following provisions in the 
irrespective order: 
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a.  The contractor is bound to carry out the additional (Extra quantity), work at the same 
rates as are specified in the contract for the work. 

b.  If the item is not in the priced BOQ and is. included in the SOR of the department, the rate 
shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c.  If the rates for the altered or substituted work are not provided in applicable SOR - such 
rates will be derived from the rates for a similar class (type) of work as is provided in the 
contract (priced BOQ) for the work. 

d.  If the rates for the altered, substituted work cannot be determined in the manner specified 
in the sub clause (c) above - then the rates for such composite work item shall be worked 
out on the basis of the concerned Schedule of Rates minus/plus the percentage quoted by 
the contractor. 

e.  If the rates for a particular part or parts of the item is not in the Schedule of Rates and the 
rates for the altered, or substituted work item cannot be determined in he manner 
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 
by the Competent Authority, as defined in the Contract Data on the basis of the rate 
analysis derived out of prevailing market rates when the work was done. 

f.  But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 
does not accept the rate approved by the Engineer in Charge for a particular item, the 
contractor shall continue to carry out the item at the rates determined by the Competent 
Authority. The decision on the final rates payable shall be arrived at through the dispute 
settlement procedure.  

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1. If at any time after the commencement of the work, the Engineer-in-charge for any reason 
whatsoever, not require the whole or any part of the work as specified in the bid to be 
carried out the Engineer-in-charge shall give notice in writing of the fact to the Contractor 
and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of work 
in full or on account of any loss incurred for idle men and machinery due to any alteration 
or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 
such portion of the work, without prejudice to his rights. 

23.  ‘No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

24.  Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 
Department may be entitled to recover such sum by: 

(a)  Appropriating, in part or whole of the Performance Security and Additional Performance 
Security, if any; and/or Security Deposit and / or any sums payable under the contract to 
the contractor. 
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(b)  If the amount recovered in accordance with (a) above is not sufficient, the balance sum 
may be recovered from any payment due to the contractor -under any other contract of 
the department, including the securities which become due for release. 

(c)  The department shall, further have an additional right to effect recoveries as arrears of 
land revenue under the M.P. Land-Revenue Code. 

25. Tax - 

25.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 
levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities. But the GST shall be paid extra to the contractor as per rules. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. 

25.3  Any changes in the taxes due to change in legislation or for any other reason shall not be 
payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 
work in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

26.3  Any over/excess payments detected, as a result of such check measurement or otherwise 
at any stage up to the date of completion of the defect liability period specified in this 
contract, shall be recoverable from the Contractor, as per clause 24 above. 

27.  Termination by Engineer in charge 

27.1  If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge 
may by notice require the Contractor to make good the failure and to remedy it within a 
specified reasonable time. 

27.2  The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) without reasonable excuse falls to comply with the notice to correct a particular defect 
within a reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial security as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data; 
g) If the contractor, in the judgment of the Engineer in chargé has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data. 
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27.3  In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ 
notice to the Contractor, terminate the Contract and expel the Contractor from the Site, 
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 
terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

28.  Payment upon Termination 

28.1  If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 
value of the work accepted on final measurements, less Advance Payments and Penalty as 
indicated in the Contract Data. The amount so arrived at shall be determined by the 
Engineer-in-Charge and shall be final and binding on both the parties. 

28.2  Payment on termination under clause 27.4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate 
for the value of the work done, the reasonable cost of removal of Equipment, repatriation, 
of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

28.3  If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered as per clause 24 above. 

29.  Performance Security 

The Contractor shall have to submit, performance security and additional performance security, 
if any, as specified in the Bid Data Sheet at the time of signing of the contract. The contractor 
shall have to ensure that such performance security and additional performance security, if 
any remains valid for the period ‘as specified in the Contract Data. 

30.  Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 
Contract Data. The total amount of Security Deposit so deducted shall not exceed the 
percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to completion of Defect Liability 
Period/ extended Delectability Period. 

30.3 The Security Deposit shall be refunded on completion of’ Defect Liability Period plus 3(three) 
Months. 

31.  Price Adjustment (Not Applicable for this project) 

31.1  Applicability 

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the date of signing 
of the agreement until the end of the initial intended completion date or extensions granted 
for reasons attributed to the Employer by the Engineer. 
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3.  The Contractor shall not be entitled to any benefit arising from the price adjustment clause 
for extension in the contract period for reasons attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply. 
31.2  Procedure 
1.  Contract price shall be adjusted for increase or decrease in rates and price of labor, 

materials, fuels and lubricants in accordance with following principles and procedures and 
as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula given in the 
contract data. 

3.  Following expression and meaning are assigned to the work done during each quarter: 
R = Total value of work during the quarter. It would include the amount of secured advance 

granted, if any, during the quarter, less the amount of secured advance recovered, if any 
during the quarter, less value of material issued by the department, if any, during the 
quarter. 

4.  Weightages of various components of the work shall be as per the Contract Data.  
31.3 To the extent that full compensation for any rise or fail in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs.   

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive 
or negative, i.e. if the price adjustment is in favour of the Employer, the same shall be 
recovered from the sums payable to the Contractor. 

32.  Mobilization and Construction Machinery Advance (Not Applicable to this 
contract) 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 
32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor 
of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in 
the name as stated in the Contract Data in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid by the contractor. 

32.3  The rate of interest chargeable shall be as per Contract Data. 
32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 
32.5  The advance payment shall be recovered as stated in the Contract Data by deducing 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 
taken of the advance payment or its recovery in assessing valuations of work done, 
variations, price adjustments, compensation events, or liquidated damages. 

33.  Secured Advance (Not Applicable to this contract) 
33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2  If applicable, the Engineer shall make advance payment against materials intended for but 

not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name 
as stated in the Contract Data, in amounts equal to the advance payment. The guarantee 
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shall remain effective until the advance payment has been adjusted, but the amount of the 
guarantee shall be progressively reduced by the amounts adjusted by the contractor. 

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in the 
Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data. 
34.  Payment Certificates 

The payment to the contractor will be as follows for construction work: 
(a)  The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed. 

(b)  The Engineer shall check the Contractor’s monthly statement and certify the amount 
to be paid to the Contractor. 

(c)  The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed: 

(e)  The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f)  All payments shall be adjusted for deductions for advance payment, security deposit, 
other recoveries in terms of contract and taxes at source as applicable under the law. 

(g)  The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(h)  Payment of intermediate certificate shall be regarded as payments by way of advance, 
against the final payment and not as payments for work actually done and completed. 

(i)  Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or be considered 
as an admission of the due performance of the contractor any part thereof, in any 
respect or the occurring of any claim. 

(j)  The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
E. Finishing the Contract 

35.  Completion Certificate 
35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work. 
35.2 After final payment to the Contractor a Final Completion Certificate in the prescribed format 

in the Contract Data shall be issued by the Engineer-in Charge. 
36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 
Contractor considers payable for works under the Contract within 21 days of issue of 
certificate of physical completion of works. The Engineer shall issue a Defects Liability 
Certificate and certify any payment that is due to the Contractor within 45 days of receiving 
the Contractor’s account if it is correct and complete. If the account is not correct or 
complete, the Engineer shall issue within 45 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Account is still unsatisfactory after it has 
been resubmitted, the matter shall be referred to the Competent Authority as defined in the 
Contract Data, who shall decide on the amount payable to the Contractor after hearing the 
Contractor and the Engineer in Charge. 

36.2  In case the account is not received within 21 days of issue of Certificate of Completion as 
provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue 
a payment certificate within 28 days. 

F. Other Conditions of Contract 
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37.  Currencies 

All payments will be made in Indian Rupees. 

38.  Labour 

38.1  The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 
in such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

39.  Compliance with Labour Regulations 
39.1 During continuance of the Contract, the Contractor and his  Sub Contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the, State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major labour laws that, 
are applicable to construction industry are given in the Contract Data. The Contractor shall 
keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules 
made their under, regulations or notifications including amendments, If the Employer is 
caused to pay or reimburse, such amounts as may .be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/ byelaws/ Acts/Rules / 
regulations including amendments, if any, on the part of the Contractor, the 
Engineer/Employer shall have the right to deduct from any money due to the Contractor 
including his amount of performance security. The Employer/Engineer shall also have right 
to recover from the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. The employees of the Contractor and the 
Sub Contractor in no case shall be treated as the employees of the Employer at any point of 
time. 

40.  Audit and Technical Examination 
Government shall have the right to cause an audit and technical examination of the works 
and the final bill of the contract including all supporting vouchers abstract etc to be made 
after payment of the final bill and if as a result of such audit and technical examination any 
sun is found to have been overpaid in respect of any work done by the contractor under the 
contract or any work claimed by him to have been done under the contract and found not 
to; have been executed, the Contractor shall be liable to refund the amount of overpayment 
and it shall be lawful for Government to recover the same from him in the manner 
prescribed in clause 24 above and if it is found that the Contractor was paid less than what 
was due to him, under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 
If the Contractor is an individual or a proprietary concern, partnership concern, dies during 
the currency of the contract or becomes permanently incapacitated, where the surviving 
partners are only minors, the contract shall be closed without levying any 
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damages/compensation as provided for in clause 28.2 of the contract agreement However, 
if the competent authority is satisfied about the competence of the survivors, then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on 
the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 
This contract has been entered in the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the courts at the place where this 
agreement is entered into. No other jurisdiction shall be applicable. 

[End of GCC] 
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Contract Data 
Clause 

reference 
Particulars Data 

1.14 Employer Executive Director on behalf of USCL, Ujjain 
1.15 Engineer Engineer Nominated by USCL 
1.16 Engineer in Charge Superintending Engineer  
1.12 Stipulated period of completion 02 Months (including Rainy season) 

3 Language & Law of Contract Indian Contract Act 1872 
4 Address & contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/ Engineer- phone, Fax, 
email. 

Executive Director, USCL 

5 Subcontracting permitted for the 
Contract Value 

Up to 25% by approval of employer 

6 Technical Personnel to be 
provided the contractor—
requirement, & 

As per Annexure - I (Format I-3)  

Penalty, if required Technical 
Personnel not employed ( for full 
time staff) . In case the part time 
Personnel are not deployed as per 
requirements the payments shall 
be deducted on pro Rata basis. 

Rs 80,000 per month for Project Manager. 
Rs 50,000 per month for each Masters / Graduate 
Engineer / Architect / Other Graduate Expert 
Rs 30,000 per month for each Diploma Engineer / 
Architect / Other Diploma 

10 Specifications Refer BOQ 
Drawings / Location Refer Page No-68 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Executive officer USCL 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Executive Director, USCL 

13 Period for submission of updated 
construction program 

Initial Work Plan shall be submitted within Seven days 
of Contract signing and then shall be updated. 
(a) Every Months 

Or  
(b) At end of every Milestone,  
Whichever is less 

Amount to be withheld for hot 
submitting construction program 
in prescribed period 

As per rule 
(The contractor shall submit the planned as well as 
executed work in file compatible with Microsoft Project) 

13.1 Additional supports for ensuring 
proper Monitoring  

As per Annexure – W 

14 Competent Authority for granting 
Time Extension. 

Superintending Engineer / Chief Executive Officer USCL 
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15 Milestones laid down for the 
contract 

YES 

If Yes, details of Milestones As per Annexure – O 
Liquidated damage As per Annexure – P 

17 List of equipment for lab As per Annexure - Q 
Time to establish lab 30 days from the signing of Agreement. 
Penalty for not establishing field 
Laboratory  

1% of Contract Amount per month, 
Subject to Maximum of Rs50,000/-Per month of delay 

18 Defect Liability Period  36 months (3 years) after physical completion of work  
Note – in accordance with clause 18.3 (GCC), the 
Engineer in charge shall intimate the contractor about 
the cost assessed, for making good the defects, action 
for correction of defects shall be taken by the Engineer 
in Charge as below: 
a) Deploy departmental labour and material or 
b) Engage a contractor by issuing a work order at 
contract rate/SOR rate or 
c) Sanction supplementary work in a existing 
agreement to a contractor of similar other work or 
d) Invite open tender 
or 
e) Combination of above 

21 Competent Authority for 
determining the rate   

Superintending Engineer, USCL  

27 Any other condition for breach of 
contract 

Yes as below : 
 If the contractor fails to achieve 50 % financial progress 
in any milestone and/or fails to achieve 75% financial 
progress in two consecutive mile stone 

28 Penalty Penalty Shall include 

(a) Security deposit as per clause 30 of General 
Conditions of Contract and 

(b Liquidated Damages imposed as per clause 15 or 
Performance Security (Guarantee) including Additional 
Performance Security (Guarantee), if any, as per clause 
29 of General Conditions of Contract, whichever is 
higher 

29 Performance guarantee 
(Security) shall be valid up to 

Till issue of physical Completion Certificate as per 
Clause 35.1 

  Valid up to 3 months beyond Defect Liability Period 

30 Security Deposit to be deducted 
from each running bill 

At the rate of 7%. of Gross amount of running bill  

Maximum limit of deduction of 
Security Deposit 

Up to 7% of Final Contract Amount. 



Tender Invitation for SITC of Decorative pole and streetlight at Zone 3, ward no-25, Ujjain 
(Madhya Pradesh) 

UJJAIN SMART CITY LIMITED       Page 68 of 95 

 

31 Price Adjustment formula and 
procedure to calculate 

Not Applicable. 

31.1 (1) Price adjustment shall be 
applicable 

NO 

32 

32:1 Mobilization and 
Construction Machinery Advance 
Applicable 

No Mobilization and Construction Machinery Advance 
shall be payable. 

32.2 If yes, Unconditional Bank 
Guarantee 

Not Applicable  

32.3 If yes, Rate of interest 
chargeable on advances 

Not applicable  

32.4 If yes, Type & Amount of 
Advance payment that can be 
paid 

Not Applicable  

32.5 If yes, Recovery of advance 
payment 

Not Applicable. 

33 33.1 secured Advance Applicable No Secured Advance payable. 
33.2 if yes, Unconditional Bank 
Guarantee 

Not Applicable 

33.2 if yes, Amount of Secured 
Advance: 

Not Applicable  

33.3 if yes, Conditions for secured 
advance. 

Not Applicable  

33.4 if yes, Recovery of Secured 
advance 

Not Applicable  

35 Completion certificate - after 
physical completion of the Work 

As per Annexure - U  

Final Completion Certificate — 
after final payment on completion 
of the Work 

As per Annexure-V 

36 Competent Authority for deciding 
unsatisfactory Final Accounts 

Executive Director, USCL 

37 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure – W 
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Annexure—N 
 (See clause 10 of Section 3— GCC)  

Drawings 

  

 

Drawings and design is in contractor scope of work which must be strictly In line with the 
specification mentioned in tender BOQ no extra payment will be paid for same. 
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ANNEXURE—O 
(See clause 15 of Section 3 -GCC) 

Details of Milestones 
Mile stones to be followed are as under: 

The time allowed for carrying out the work shall be strictly observed by the contractor and shall be 
deemed to be essence of the contract  

The work shall throughout the stipulated period of contract be proceeded with all due diligence 
keeping in view that time is the essence of the contract. The contractor shall be bound in all cases to 
complete the following financial target: 

  i. Mile Stone 1 : 1/8th of the whole work before 1/4th of the whole time has elapsed  

ii. Mile Stone 2 : 3/8th of the whole work before half  of the whole time has elapsed  

  iii. Mile Stone 3 : 3/4th of the whole work before 3/4th of the whole time has elapsed  

  iv. Mile Stone 4 : Complete work within Stipulated time  

Note: The commencement date of the project shall be considered from the date of actual Signing date 
of Contract Agreement.   

Note: The commencement date of the project shall be considered from the date of actual Signing date 
of Contract Agreement. 
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ANNEXURE—P 
(See clause 15 of Section 3-GCC) 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to 
the contractor, the Employer shall retain an amount from the sums payable and due to the contractor 
as per following scale - 
i.  Slippage up to 25% in financial target during the milestone under consideration 2.5% of the 

work remained unexecuted in the related time span. 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration - 5% of the work remained unexecuted in the related time span. 
iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration -7.5% of the work remained unexecuted in the related time span, 
iv.  Slippage exceeding 75% in financial target during the milestone under consideration-10% of the 

work remained unexecuted in the related time span. 
 
 
Note: For arriving at the dates of completion of time span related to different milestones, delays which 

are not attributable to the Contractor shall be considered. The slippage on any milestone is if made 
good in subsequent milestones or at the time of stipulated period of completion, the amount 
retained as above shall be refunded. In case the work is not completed within the stipulated period 
of completion along with all such extensions which are granted to the Contractor for either 
Employer’s default or Force Majeure, the compensation shall be levied on the contractor at the rate 
of 0.05% per day of delay limited to a maximum of 10% of contract price. The decision of 
Superintending Engineer shall be final and binding upon both the parties. 
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Annexure – Q 
(See clause 17 of Section 3 GCC) 

List of Equipment for Quality Control Lab -Not applicable 
Suggestive list of equipment required in the field laboratory to be set up by Contractor at no additional 
cost to Authority.  

S.No. Equipment Min. Nos. 
Required. 

   
   
   
   

   
   
   
   
   
   
   
   
   
   
   

 

• The contractor shall arrange to provide fully furnished and adequately equipped field 
laboratory with adequate qualified technical staff. Preferably located adjacent to the Project 
Office and provided amenities like water supply, electric supply etc.  

• It shall be considered as incidental to the work, and no extra payment will be made, what so 
ever, will not be made for the same.  
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC) 

Price Adjustment 
(Not Applicable) 

 The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  
Weightages* of component in the work 

S.No. Component Percentage of Component 
in the work 

1. Cement -Pc  
2. Steel -Ps  
3. Bitumen –Pb  
4. POL Pf  

* Weightages of various components of the work shall be as determined by the competent 
Technical authority. 
Adjustment for cement component 

(ii)  Price adjustment for increase or decrease in the cost of cement procured by the 
contractor shall be paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (C1-C0)/C0 
Vc=  increase or decrease in the cost of work during the month under Consideration due to 

changes in rates for cement. 
C0=  The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi 
(www.eaindustry.nic.in) 

C1=  The all India average wholesale price Index for grey cement for the month under 
consideration as published by Ministry Government of India, New Delhi. (www. 
eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 
 
Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement 

group. 
 
Adjustment of steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall 

be paid in accordance with the following formula: 
Vs 0.85 x Ps x /100 x R x (S1-So)/So 
Vs=  Increase or decrease in the cost of work during the month under  consideration due to 

changes in the rates for steel. 
So = The all India wholesale price index for steel (Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, 
New Delhi (www.eaindustry.nic.in) 

Si=  the all India average wholesale price index for steel (Bars and Rods) for the month 
under consideration as published by Ministry of Industrial Development, New Delhi 
(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the Work. 
Note : For the application of this clause, index of Bars and Rods has been chosen to represent steel group. 
 
Adjustment bitumen component 
(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with 

the following formula: 
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Vb= 0.85xPb/100xRx(BI-B0/Bo 
Vb=  Increase or decrease the cost of work during the month under consideration due to 

changes in rates for bitumen.  
B0=  The official retail price of bitumen at the IOC depot at nearest center on the date of 

opening of Bids. 
Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15th day of 

the month under consideration. 
Pb =  Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
(V)  Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 
Vf = 0.85x Pf/100xRx(Fi—Fo)/Fo 
Vf=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricant. 
F0=  the official retail price of High speed Diesel (HSD) a the existing consumer pumps of 

IOC at nearest center on the date of opening of Bids. 
fi =  The official retail priee of HSD at the existing consumer pumps of IOC at nearest center 

for the 15th day of month of the under consideration. 
Pf=  Percentage of fuel and lubricants component of the work. 

Note: For the application of this douse, the price of High Speed Diesel has been chosen to represent 
fuel and lubricants group.  
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Annexure - S 
(See clause 32 of Section 3-GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery 
Advance 

Not applicable for this Contract 

 
To 
 
______________________[name of Employer) 
______________________[address of Employer] 
_____________________[name of Contractor) 
 
 
 In accordance with the provisions of the General Conditions of Contract, clause 31 
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract 
____________________[name and address of Contractor] (hereinafter called “the Contractor”)’ shall deposit 
with ______________ [name of Employer) a bank guarantee to guarantee his proper and faithful 
performance under the said Clause of the Contract in an amount of ____________________[amount of 
Guarantee]* _____________________[in words]. 
 We, the _________________(bank of financial institution], as instructed by the Contractor., agree 
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the 
payment to __________________(name of Employer] on his first demand without whatsoever right of 
obligation on our part and without his first claim to the Contractor, in the amount not exceeding 
‘[amount of guarantee]* ____________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which may be 
made between ___________________[name of Employer] and the Contractor, shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment under 
the contract until __________________ [name of Employer] receives full repayment of the same amount 
from the Contractor. 
Yours truly, 

Signature and Seal:____________________ 
Name of Bank/Financial Institution: _________________ 

Address: _____________________________________________ 
Date: _____________ 

*  An amount shall be inserted by the Bank or Financial Institution representing the amount of 
the Advance Payment and denominated in Indian Rupees. 
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Annexure - T 
(See clause 33 of Section 3 -GCC) 

Bank Guarantee Form for Secured Advance 
(Not Applicable for this Contract) 

INDENTURE FOR SECURED ADVANCES 

 This indenture made the ___________ day of __________ 20__ BETWEEN _____________ (hereinafter 
called the contractor which expression shall where the context so admits or implies be deemed to 
include his executors, administrators and assigns) or the one part and the Employer of the other part. 
 Whereas by an agreement dated ______________ (hereinafter called the said agreement) the 
contractor has agreed. 
 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced 
on the security of materials absolutely belonging to him and brought by him to the site of the works 
the subject of the said agreement for use in the construction of such of the works as he has undertaken 
to executive at rates fixed for the finished work (inclusive of the cost of materials and labour and other 
charges) 
 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 
_____________________________ on the security of materials the quantities and other particulars of which are 
detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works 
signed by the Contractor on __________ and the Employer has reserved to himself the option of making 
any further advance or advances on the authority of other materials brought by the Contractor to the 
site of the said works. 
 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees ____________ on or before the execution of these presents paid to the 
Contractor by the Employer (the receipt where of the Contractor doth hereby ‘acknowledge) and of 
such further advances (if any) as may be made to him as a for said the Contractor doth hereby 
covenant and agree with the President and declare as follows: 
That the said sum of Rupees _________________ so advanced by the Employer to 
 
(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 
employed by the Contractor in or towards expending the execution of the said works and for no other 
purpose whatsoever. 
(2)  That the materials details in the said Account of Secured Advances which have been offered to 
and accepted by the Employer as security are absolutely the Contractor’s own propriety and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance, on the security Of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 
materials in respect of which an advance has be made to him as aforesaid. 
(3)  That the materials detailed in the said account of Secured Advances and all other materials on 
the security of which any further advance or advances may here after be made as aforesaid (hereafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer. 
(4)  That the Contractor shall make at his own cost all necessary and adequate arrangements for 
the proper watch, safe custody and protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor’s custody and on his own responsibility and shall at all times be open to inspection by the 
Engineer or any officer authorized by him. In the event of the said materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 
use and wear thereof the Contractor will forthwith replace the same with other materials of like 
quality or repair and make good the same required by the Engineer. 
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(5)  That the said materials shall not be removed from the site of the said works except with the 
written permission of the Engineer or an officer authorized by him on that behalf. 
(6)  That the advances shall be repayable in full when or before the Contract receives payment 
from the Employer of the price payable to him for the said works under the terms and provisions of 
the said agreement. Provided that if any intermediate payments are made to the Contractor on account 
of work done than on the occasion of each such payment the Employer-will be at liberty to make a 
recovery from the Contractor’s bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated. 
(7)  That if the Contractor shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing of the Employer shall immediately on the 
happening of such default were payable by the Contractor to be the Employer together with interest 
thereon at twelve percent per annum from the date or respective dates of such advance or advances 
to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer 
in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay 
the same respectively to him accordingly. 
(8)  That the Contractor hereby charges all the said materials with the repayment to the Employer 
of the said sum of Rupees______________________________ and any further sum of sums advanced as 
aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement 
and without prejudice to the power contained therein if and whenever the covenant for payment and 
repayment here-in-before contained shall become enforceable and the money owing shall not be paid 
in accordance there with the Employer may at any time thereafter adopt all or any of the following 
courses as he may deem best: 
(a)  Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the contractor in accordance with the provision in that behalf contained in the said 
agreement debiting the contractor with the actual cost of effecting such completion and the amount 
due to the contractor with the value of work done as if he had carried it out in accordance with the 
said agreement and at the rates thereby provided. If the balance is against the contractor, he is to pay 
same to the Employer on demand. 
(b)  Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or repayable to the Employer 
under these presents and pay over the surplus (if any) to the Contractor. 
(C)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement. 
(9)  That except in the event of such default on the part of the contractor as aforesaid interest on 
the said advance shall not be payable. 
(10)  That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or difference 
arising over the construction or effect of these presents the settlement of which has not been here-in-
before expressly provided for the same shall be referred to the Employer whose decision shall be final 
and the provision of the Indian Arbitration Act for the time being in force shall apply to any such 
reference. 
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Annexure - U 
(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 
Name of Work:  

.................................................................................................................... 

..................................................................................................................... 

..................................................................................................................... 

Agreement No .............................................................................Date .................................................. 

Amount of Contract Rs  ......................................................................................................................... 

Name of Agency ..................................................................................................................................... 

UsedMB No. .......................................................................................................................................... 

Last measurement recorded 

a. Page No. &MB No. _________________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above mentioned work was physically completed on ......................(date) and taken 
over on ............................(date) and that I have satisfied myself to best of my ability that the work has 
been done properly. 

Date of issue 

Executive Engineer/Engineer-in-
charge 

............................... 

............................... 
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Annexure-V 
(See clause 35 of Section 3-GCC) 

Final Completion Certificate 
Name of Work: 

............................................................................................................................................... 

.................................................................................................................................................. 

.................................................................................................................................................. 

Agreement no ...................................................................Date ................................................. 

Name of Agency: ......................................................................................................................... 

Used MB No. .............................................................................................................................. 

Last measurement recorded 

a: Page No. & MB No. ______________________________________________________ 

b. Date _____________________________________________________________________ 

Certified that the above-mentioned work was physically completed on .................................(date) and 
taken over on .............................(date). 

Agreemented amount Rs ............................................................................................................ 

Final Amount paid to contractor Rs. .............................................................................................. 

Incumbency of officers for the work 

 I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue  

Executive Engineer 

................................... 

................................... 
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Annexure - W 
(See clause 39 of Section 3 -GCC) 

Salient Features of Some Major Labour Laws Applicable 

a)  Workmen Compensation Act 1923 The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

b)  Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed minimum 
years (say, five years) of service or more or on death the rate of prescribed minimum days’(say, 15 
days) wages for every completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%), The benefits 
payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law.. The principal 
Employer is required to take certificate of Registration and the Contractor is required to take license 
from the designated Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

f)  ‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways is scheduled employment. 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid  when 
it will be paid and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 
equal nature to male and female workers and for not making discrimination against female employees 
in the matters of transfers, training and promotions etc. 

I) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
within the prescribed range of percentage of wages to employees drawing up to the prescribed 
amount of wages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. The newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and what are 
the requirements for laying off or retrenching the employees or closing down the establishment. 
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k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing 
the conditions of employment by the Employer on matters provided in the Act and gets these certified 
by the designated Authority. 

I)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have, ‘been given certain 
immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of child labour is 
prohibited in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) or 
more inter-state migrant workmen through an intermediary (who has recruited workmen in one state 
for employment in the establishment situated in another state). The Inter-State migrant workmen, in 
an establishment to which this Act becomes applicable, are required to be provided certain facilities 
such as Housing, Medical-Aid, Traveling expenses from home up to the establishment and back etc. 

o)  The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry on any 
building or other construction work and employs the prescribed minimum (say, 10) or more workers 
are covered under this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction work and other 
welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 
workers near the work place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power, or another prescribed minimum (say, 20) or more persons without the aid of power engaged 
in manufacturing process. 
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Annexure - X 
(See BDS SECTION 1 – NIT,  Point No 3) 
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Part — II Special Conditions of Contract [SCC] 
1. All works shall be carried out in strict accordance to the norms, procedure and 

specifications issued and enforced by BIS in Relevant Indian Standard specifications and 
code of Practices with up to date amendments and revisions, latest edition of National 
building code and National electric code. In addition, the installation shall comply in all 
respects with the requirements of Indian Electricity Act 1910 and Indian Electricity Rule 
1956 with up-to-date amendments and revisions and special requirements if any of the 
M.P. State Electricity Board or Chief Electrical Advisor to Government of Madhya Pradesh 
cum Chief Electrical Inspector and his subordinate office. 

2. The contractor shall make his own arrangements for supply of water and electricity 
at his expense required for execution of work. The USCL shall neither make any such 
arrangements nor shall make any payments in this regard. 

3. The contractor has to construct at his own cost his site office and store at site on a 
suitable place and location as permitted by USCL. The USCL shall not provide any place 
or room in the building under construction for storage of equipment’s required for work. 
No amount shall be paid to the contractor in this regard. The site office shall have also an 
arrangement of one room for office of Employers representatives. No additional cost shall 
be paid for same. 

4. Proper upkeep and maintenance and safety of store and stocks of materials brought 
at site shall be the sole responsibility of the contractor. The materials got damaged due 
to negligence of its up keeping at site or due to mishandling shall have to be replaced by 
the contractor at his own cost. On discovery of such damages the USCL shall recover the 
amount paid through the running bills to the contractor and shall only be reimbursed 
after the replacement of the same. The USCL shall also not be responsible for theft of 
materials from site and the contractor has to replace all such materials at his own cost. 
No compensation whatsoever shall be payable to the contractor on above grounds. 

5. Time being the essence of the contract, the contractor shall before drawl of agreement 
prepares a detail time bound work execution program which shall be approved by 
Engineer in charge. The contractor has to execute the work in strict accordance to the 
time bound execution program (The contractor shall submit the planned as well as 
executed work  in file compatible with Microsoft Project ) submitted by him, mutually 
agreed, approved. 

6. Time schedule can be revised by the USCL for any unforeseen unavoidable reasons 
whatsoever. It may be necessary to stop the work at certain place due to some 
unavoidable reasons and restart the work at later date. Such contingencies shall not 
vitiate the contract and shall not be considered a ground for extra claim for any reason 
whatsoever. However time extension shall be allowed only for such days for which the 
work was stopped by USCL. 

7. The contractor shall not be entitled to any compensation for any loss suffered by him on 
account of delay in commencement or execution for work whatever the cause of delay 
may be including delay arising out of other materials, supply of materials, transportation 
for any matter related with MPPKVV Co. Ltd. &Electrical Safety Department or any other 
reasons whatsoever, the USCL shall not be liable for any claim in respect thereof. 

8. Rate quoted shall be applicable for works at all height unless otherwise specified in the 
schedule of quantities. 

9. The contractor shall submit test reports of the equipment’s to be supplied and drawings 
for approval of the Engineer in charge before supplying/Installation the equipment. The 
successful tenderer shall also submit the purchase bill of all items as required and 
directed at no cost. 

10. The contractor shall have to arrange all free of cost facilities for the inspection, such as 
employ or material labour etc. and any fees payable to Government or any competent 
authority at his own cost.  
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11.  The consultant / Contract employees appointed by USCL are authorized for following: 

a) To visit the site from time to time to inspect the quality of work. 
b) To check / issue working drawings with specifications to the contractor. 
c) Technically guide the contractor if required. 
d) To accompany USCL officials for factory inspections of material if required. 

12. The contractor shall be responsible for removal of all defects and shall make rectification 
in the work at his own cost if any at the time of handing over without any claim for 
compensation. 

13.  The contractor has to quote his rates for items in strict accordance to the list of approved 
make of materials. The tenderer has to ensure before filling up the rates regarding their 
availability and period of delivery. 

14.  The contractor shall note that during the execution of works there is likelihood in charge 
of site/ specification and change in quantities of items entered in the schedule of items 
for which the contractor has tendered his rates. The increase or decrease in the quantities 
of such items may be up to any extent and the tenderer shall not been entitled to any 
compensation for any loss suffered by him on account or procurement of additional 
quantities of such items due to such changes. 

15. Time schedule may be revised by the USCL from time to time keeping in view of the 
approval of concepts / drawings or items or for any reasons whatsoever. It may be 
necessary to stop the work at certain places due to some unavoidable reasons and restart 
the work at later date. Such contingencies shall not vitiate the contract and shall not be 
considered a ground for extra claim. 

16.  The contractor shall not be entitled to many compensations for any loss suffered by him 
on account of delay in commencement or execution of work whatever the cause of delay 
may be including delay arising out of other materials or any reasons whatever and the 
USCL shall not be liable for any claim in respect thereof. 

17. The Contractor shall: 
a. comply with all applicable safety regulations, 
b. take care for the safety of all persons entitled to be on the Site, 
c. use reasonable efforts to keep the Site and Works clear of unnecessary 

obstruction so as to avoid danger to the persons. provide fencing, lighting, 
guarding and watching of the Works until completion. 

18. Provide any Temporary Works (including roadways, footways, guards and fences) which 
may be necessary, because of the execution of the Works, for the use and protection of 
the public and workers. 

19. The Contractor has to ensure that the works included in this contract are done in strict 
accordance with all approved concepts and specifications and in accordance with 
manufacturer’s instructions for application. 

20. The site shall have to be sprinkled with water so that dust settles down. Dust control 
sprinkling shall have to be done several times a day during hot, dry weather depending 
on the site requirement. 

21. Contractor shall ensure safe workplace and shall install safety signs. 
22. The excavation is to be done carefully to avoid damage to underground cables and other 

service lines. 
23. Appointment of Agency will be done on lowest rate quoted in tender, Quantity and place 

of work shall be decided by the authority and shall be binding to Successful bidder. 
24. Order of precedence 

In a situation of contractual disputes or ambiguities the priority of documents is 
set out as  

a. the Contract Agreement (if any). 
b. any Addenda / Corrigendum 
c. the Letter of Acceptance. (if any). 
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d. the Letter of Tender. (if any). 
e. the Particular Conditions. 
f. General Conditions, 
g. Site Works Instructions  
h. the Specification. 
i. the Drawings, and 
j. the Schedules and any other documents forming part of the Contract. 

25. Extra items 

All such items which are not included in the priced BOQ shall be treated as extra items. 

26. Payments for Variations and / or Extra Quantities 

The rates for such additional (Extra quantity), altered or substituted work / extra items 
under this clause shall be worked out in accordance with the following provisions in the 
irrespective order: 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same 
rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is. included in the SOR of the department (UADD 
-SOR 2021) applicable from 2nd August 2021), the rate shall be arrived at by applying 
the quoted tender percentage on the SOR rate. If the Items are not available in UADD SOR 
, then items will be adopted in following descending Priority 
o MPPKVVCL SOR (on which tender has been invited) 
o MP PWD SOR 
o MP PHE Unified SOR 
o MP WRD SOR 
o CPWD – Delhi Schedule of Rates 
o CSR – Punjab 
o INTAC SOR for Building. 
o RUIDP Heritage SOR 

c. If the rates for the altered or substituted work are not provided in applicable SOR - such 
rates will be derived from the rates for a similar class (type) of work as is provided in the 
contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 
specified in the sub clause (c) above - then the rates for such composite work item shall 
be worked out on the basis of the concerned Schedule of Rates minus/plus the percentage 
quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the 
rates for the altered, or substituted work item cannot be determined in he manner 
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 
by the Competent Authority, as defined in the Contract Data on the basis of the rate 
analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (e). In case the contractor 
does not accept the rate approved by the Engineer in Charge for a particular item, the 
contractor shall continue to carry out the item at the rates determined by the Competent 
Authority. The decision on the final rates payable shall be arrived at through the dispute 
settlement procedure.  

27. No compensation for alterations in or restriction of work to be carried out. 
 

28.  COVID-19 Health and Safety Protocols 

General Obligations of the Contractor: 
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• To take all necessary precautions to maintain the health and safety of the Contractor’s 
Personnel. 
• To ensure, in collaboration with local health authorities, access to medical help, first 
aid and ambulance services are available for workers/labors, as and when needed. 
• Provide health and safety training/orientation on COVID19 to all workers and staff 
and other employees of the sub-contractor (tips on cough etiquette, hand hygiene and social 
distancing). 
• Prepare a detailed profile of the project work force, key work activities, schedule for 
carrying out such activities, different durations of contract and rotations, confirmed 
addresses of the labor and any underlying health conditions that increases the risk of severe 
infection, to facilitate tracking of workers in case of COVID-19 exposure. 
• All laborers to be provided with photo ID cards for accessing the construction site. 
• All laborers engaged at construction site to be provided with the required Personal 
Protection Equipment (PPE) – safety helmet and shoes, secured harness when working at 
heights, electrical gloves, eye protection for welding etc., without which entry to the 
construction site shall not be allowed. 
• In relation to COVID19, masks, adequate hand washing/ sanitization, clean drinking 
water and sanitation facilities to be provided at construction site. 
• All workers/labor to be regularly checked for symptoms before allowing entry to the 
work site. 
• Paid leave to be mandatorily given if labor contacts COVID-19 and/or any other 
contagious disease while working at the construction site or in the labor camp. 
For Labour Camp: 
• Contractor to provide hygienic living conditions and safe drinking water. 
• Separate toilets for male and females and adequate hand washing/sanitization 
facilities. 
• Monthly/weekly health check up to be organized at the camp for all labors/family. 
• Organize awareness campaign for social distancing and general health and hygiene. 
Construction Management in Upgrading of Existing Facilities: 
• Maintain a roster of workers/staff at work site indicating their health condition and 
symptoms and ensure screening procedures (non-physical temperature measurement) at 
work sites. 
• Depute and assign monitoring and reporting responsibilities on environmental 
management, health and personnel safety. 
• Preventing a worker from an affected area or who has been in contact with an 
infected person from returning to the site for 14 days or (if that is not possible) isolating such 
worker for 14 days. 
• Place posters and signage’s at/around the site, with images and text in local languages 
relating to personal safety, hygiene and on COVID-19 symptoms and guidelines. 
• Ensuring hand washing facilities supplied with soap, disposable paper towels and 
closed waste bins exist at key places throughout site, including at entrances/exits to work 
areas; where there is a toilet, canteen or food distribution, or provision of drinking water; in 
worker accommodation; at waste stations; at stores; and in common spaces. 
• Segregate lunch hours at worksite of workers to maintain social distancing. 
• Securing the construction site with entry only for authorized personnel and 
disinfecting of the worksite to be undertaken at close of work every day or as may be 
required. 
• Any medical waste produced during the care of ill workers should be collected safely 
in designated containers or bags and treated and disposed of following relevant 
requirements (e.g., Biomedical Waste Rules-2018, WHO). 
 
29.  Coordination with other Contractors 
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Due to the peculiar nature and location of the project, and in view of the objective of proper 
laying of all utility services, and adjacent works being done by other contractors the different 
contractors will need to work simultaneously and ensure proper mutual coordination. 
EMPLOYER reserves the right to require each Contractor to schedule the order of 
performance of their Work in such a manner as will minimize interference with work of any 
of the parties involved.  
 
30. Photographic record of works 

All the processes of conservation works should be well documented before , during and after 
execution of the works through photographs by the contractor’s team and submitted to the 
USCL CITTIS Project regularly, supported with relevant photographs. These photographed 
should be saved date wise as per work description  
 
31. Add the following Additional Clause 17.5 under C. Quality Control, 17 – Tests in GCC 

(General Conditions of Contract) 
17.5  Third Party Inspection 
i) Pre-dispatch Inspection 
 
A pre-dispatch inspection may be conducted either during various stages of the 
production process (which is known as stage inspection) or on production of the finished 
products, but before dispatch of the goods from the supplier’s premises. Stage inspection 
may be used for highly technical goods whose quality of the manufacturing process is 
likely to have considerable effect on the final quality and durability of the goods. Even 
after pre-dispatch inspections, these materials should be inspected again on receipt, as a 
matter of abundant precaution. 
 
Inspection of the materials before dispatch shall be carried out by the inspection gency 
nominated in the contract or by its representative at the premises of the supplier in 
accordance with the inspection procedure laid down and incorporated in the purchase 
order. 
 
The testing charges for samples should be borne by the supplier and this should be made 
clear at the enquiry stage itself to avoid claims at a later date/or effect on his position in 
comparative statement of offers. Any special testing involving financial implications shall 
be settled prior to placement of the order and such cost should form part of the 
evaluation. 
 
In case of offshore supplies, the inspection clause shall be incorporated in the purchase 
order wherever required: 
 
a) Procuring Entity may depute its representative or a third party inspection agency to 
the supplier’s manufacturing premises to carry out/witness inspection and testing, 
performance testing at its discretion; 
 
b) Alternatively, Procuring Entity shall retain an option to waive the above and accept the 
material based on the supplier’s internal test report, guarantee and fitment certificate. In 
this regard, the written approval of the HOD of the Indenting Department should be 
obtained recording the reasons for it; and 
 
c) Whenever the inspection is carried out at the supplier’s manufacturing premises, an 
inspection on receipt of goods at Procuring Entity shall also be carried out by an officer 
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of the Indenting Department or a third party inspection agency, as the case may be, on 
receipt of the goods. 
 
d) It has been brought to the notice of Department of Expenditure that in the contracts 
signed with suppliers by some of the Ministries/ Departments have clauses of pre-
inspection at the firm’s premises, where there is a provision that the suppliers or the 
vendors will pay for the travel, stay, hospitality and 
other expenses of the Inspecting officials. This is not in keeping with need to safeguard 
the independence of the inspecting teams. Such provisions win contracts need to be 
discouraged, so that Inspections are not compromised. Necessary steps may be taken to 
strictly avoid such provisions in the contracts with suppliers/ vendors 
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Annexure - Y 
(See ContractData, Point No 13.1) 

PROCESS PARAMETERS - 

Sr. No. MIS Report Frequency of 
Submission Submission Date 

1 Monthly Plan Monthly 
7th of every month and 
as and when required. 

2 Construction Schedule for next 
Quarter Monthly 7th of every month 

3 
Plan vs Achievement Report - 
Turnover (WD Status) 

Weekly  

4 
Daily Progress Report/Daily Labour 
Report / Including Gender 
segregated Labour report. 

Daily - 

5 Material Identification/Tracker Process - 

6 
Monthly Dia-wise Steel & Cement 
requirement  

Monthly 1st of every month 

7 Drawing Register Process - 
8 Fortnightly Labour Report Fortnightly 7th / 22nd 
9 Sub-Contractor employed Details  Process - 

10 Material Stock Report  Monthly 7th of every month 
11 Hinderance Register Copy Monthly 7th of every month 
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SECTION 4 

Bill of Quantities  

Preamble 
1. Bill of Quantities shall be read in conjunction with the Instruction to Bidders, 

Conditions of Contract Specifications and Drawings.   

2. For the construction of works, the quantities given in the Bill of Quantities are 
Estimated and are given to provide a common basis for bidding. The basis of 
Payment will be actual quantities of work ordered and carried out, as measured By 
the Contractor and verified by the engineer and valued at the rates and Prices 
tendered in the Bill of Quantities in the case of items rate tenders. 

3. This preamble to the BOQ shall form part of the Contract. If there is inconsistency 
between the BOQ, Technical Specifications and Drawings and in case of conflict 
among different sections/heads, precedence shall be given in the following order 
of ascending priority: 

I. Bills of Quantities and Preamble to the Bills of Quantities; 

II. Technical Specifications; 

III. Drawings; 

IV. Relevant Indian or International Standards. 

4. The Contractor shall be deemed to have visited the site and read and examined the 
Tender/RFP Documents before completing the Bill of Quantities. The Drawings, 
Specifications, Schedules etc. are to be considered as explanatory of each other and 
no advantage shall be taken of any omission in Tender / RFP document.  

5. The Contractor shall be deemed to be fully conversant with and to have made full 
allowance in his bid for the site conditions, the nature and complexity of the work 
to be undertaken, the other extensive development and construction work 
currently being or which may be executed on and around the Site and all changes 
in the nature and condition of the Site from that existing at the time of Tender.  

6. General directions and descriptions of work and materials given in the 
Specification or shown on the Drawings are not necessarily repeated in the Bill of 
Quantities and reference is to be made to the Specification and the Drawings for 
this information.  

7. The Bill of Quantities is an estimate of the quantities of work involved and is to be 
used as a basis for pricing of the bid and for valuation of the work executed, in 
conjunction with instructions to bidders, terms and conditions of contract, general 
and specific technical specifications and drawings.  

8. The quantities given in the BOQ are estimated and provisional and are given to 
provide a common basis for bidding.  The basis of payment will be the actual 
quantities of work ordered and carried out, as measured and verified by the 
Engineer-in-charge, and valued at the rates and prices bid in the priced BOQ, where 
applicable, and otherwise at such rates and prices as the Engineer in Charge may 
fix within the terms of the Contract. 

9. The rates and prices tendered / quoted in the schedule shall be the all inclusive value 
for the work described and be deemed to include for all the Contractor’s liabilities and 
obligations and all risks set forth or implied in the document and all matters and things 
necessary for the proper construction, of the Works including surveying, setting out, 
plant, labour, supervisor, materials, erection, maintenance, insurance, profit, 
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taxes and dutiestogether with all general risks liabilities and obligations set out 
or implied in the Contract. The rates shall be excluding of GST, which shall be paid 
on actual at prevailing rates. The Charge for any obligation of the Contractor for 
proper/satisfactory completion of work for which apparently no corresponding item 
is given in the Bills of Quantities shall be deemed to be included in the Contract Rates 
and Prices entered against the billed items. 

The contractor will have to ensure all their equipment/machinery, staff 
including skilled and unskilled labour and protection against damages to third 
party for which they will have to provide insurance policies to cover up all of 
above. Moreover, they will renew the policies before their expiry. It is mandatory 
to comply with the condition, otherwise they will not be allowed to proceed with 
the work.   

10. In case of item rate tender, a rate or price shall be entered against each item, whether 
quantities are stated or not.  The cost of items against which the Contractor has failed 
to enter a rate or price shall be deemed to be covered by other items, rates and prices 
entered in the BOQ. 

11. The whole cost of complying with the provisions of the Contract shall be included in 
the Items provided in the priced Bill of Quantities, and where no Items are provided, 
the cost shall be deemed to be distributed among the Rates and Prices entered for the 
related Items of Work. 

12. General directions and descriptions of work and Materials are not necessarily repeated 
nor summarized in the Bill of Quantities. References to the relevant sections of the 
Contract documentation shall be made before entering prices against each item in the 
priced Bill of Quantities. 

13. The method of execution and measurement of completed work for payment shall be in 
accordance to the respective procedures provided in the Technical Specifications or 
Particular Specifications under this Contract and in the absence of which shall be in 
accordance to the relevant BIS Standard and Standard Specification of the UADD / 
Standard Specification published by the Central Public Works Department, 
Government of India as the case may be. 

14. All defective works are liable to be demolished, rebuilt and defective materials 
replaced by the contractor at his own cost and time. 

15. In view of the site location and their prevailing condition, it is mandatory to the 
Contractor to visit the site and make himself thoroughly familiar with the site 
conditions, access and account for all possible difficulties and other requirements 
mentioned elsewhere in their bid prior to submission. When a contractor submits their 
bid for this work, it will be considered that they have quoted for this work with full and 
complete knowledge of the site and prevailing conditions, and no claim for additional 
compensation shall be entertained on this account 

16. Description of items in this BOQ is by itself not complete, and for a full description the 
BOQ should be read together with the Technical Specifications and Drawings.  Rates 
quoted in the BOQ are deemed to have included all aspects covered in the Preamble 
and Technical Specifications, and all features and details shown in the Drawings. 

17. The Bidder shall, in the course of studying the Contract Agreement, point out all his/her 
remarks on the documents and make all his/her queries to the Employer who will 
study these remarks and clarify any discrepancy between the Bidding Documents in 
the pre-bid meeting. 

18. Submissions shall be strictly in accordance with the documents and shall not be 
qualified in any way. The Bidder shall not alter the text of the BOQ.  
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19. Extra and excess items of work shall not vitiate the Contract. The Contractor shall be 
bound to execute extra items of work as directed by the Engineer. The rates for extra 
items will be as per rates decided under Contract Conditions. 

20. The Bidder shall satisfy himself/herself as to the meaning of every item in the BOQ. The 
rates  (percentage Above Below) / prices quoted in the BOQ by the bidder shall be 
deemed to cover all costs, taxes, customs and import duties, levies, profits, risks, 
liabilities, transit insurance and obligations set forth or implied (excluding GST) in the 
bid, for the management of the Works including, but not limited to the following: 

(i) All labour and Materials including consumables; 

(ii) All temporary work of every description required including over ground 
pumping and other requirements to avoid disruption to the service whilst 
maintenance or repair work is carried out; 

(iii) The provision and use of all equipment, tools and Plant of every kind, whether 
mechanical or non-mechanical, required for the expeditious carrying out of the 
Works in their proper sequence; 

(iv) Provision for scaffolding, staging, guard rails, temporary stairs, temporary access 
during execution, approach roads up to the Site for the movement of vehicles, and 
heavy excavation machinery with supporting transport facility; 

(v) Provision for excavation, back-filling, bringing to the Site extra fill for back-fill, 
making good and reinstating surfaces, disposing of surplus material, dealing with 
all ground water and wastewater flows, and for work in close proximity to other 
utility apparatus including protecting that apparatus; 

(vi) Provision such as traffic control measures, safety barriers, obtaining any 
approvals and permits from authorities, and signage and reinstatement of 
surfaces; 

(vii) Cooperation and coordination of the work with related authorities, other 
contractors and utilities, including obtaining their permission before starting the 
related Works if required; and 

(viii) Providing security arrangements to guard the Site and premises at all times and 
to maintain strict control on the movement of Materials and labour until the 
completion of the work. 

21. The serviceable materials, recovered as ascertained by the Engineer, shall be deposited 
at designated store yards or as directed by the Engineer. No payment shall be made to 
the Contractor in this regard. 

22. All rules and regulations of the labour department, contract labor Laws, provident fund 
and employee state insurance and connected Laws, and all other Laws of the land are 
to be complied with by the Bidder within the quoted rates. 

23. The cost of all necessary items incidental to the works proposed under the contract, 
but not included in the BOQ, shall be carried out by the contractor at no extra cost.  

24. The bidder is expected to inspect the Site to investigate the following items before 
quoting their rates in the tender: 

a) Nature and type of soil proposed for excavation and safety of excavation; 

b) Availability of power for execution; 

c) Availability of water for execution; 

d) Means of disposal of storm water/bailing out water from the Site; 
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e) Means of disposal of water due to de-watering at the Site; 

f) Nature and type of protection required for neighboring property to ensure full 
safety during construction activities in progress; and 

g) Place for disposal of serviceable / unserviceable material obtained during 
construction activities in progress. 

25. No land will be provided by the Employer to the Contractor for constructing any 
structure for his labor, workman and supervisory camps, un-authorized hutments, 
canteen or teashops at the Site or within the premises. The Contractor shall make 
his/her own arrangements for the same outside the premises/boundary. These, if any, 
shall be with the knowledge of and prior approval of the Engineer in Charge. 

26. Provisional Sums (if applicable) 

The Provisional Sum included and so designated in the BOQ shall be expended in whole 
or in part at the direction and discretion of the Engineer in Charge in accordance with 
the Conditions of Contract. It will be used by the Engineer in Charge for conducting 
Environmental tests as per ESMF., or as directed by the Engineer in Charge. 

27. Measurements: 

27.1  It is to be expressly understood that the measured work is to be taken net (not 
withstanding any system or practice to the contrary) according to the actual quantities 
wherein finished according to the Drawings as may be ordered from time to time by the 
Engineer and the cost calculated at the respective prices, without any additional charges 
for any necessary or contingent works connected therewith.  The rates quoted are for 
works in situ and complete in every respect. Unless the Bill of Quantities specially 
indicates to the Contrary, the constructional plant and temporary works will not be 
measured. Any item of work which is specified and required for the proper management 
of Works, and not included or itemized in the BOQ, shall not be measured nor paid for 
separately but shall be deemed to have been allowed for by the Contractor as part of 
their Price Bid. Unless otherwise stated, all items are measured net and no allowance 
will be made for wastage, working space, bulking or shrinkage, overlaps and the like. 

27.2 The method of measurement of completed works for payment shall generally be in 
accordance with the relevant Indian Standard Specifications. IS:1200 (Part XVI) - 1979 
Method of Measurement of Building and Civil Engineering Works.  Laying of Water and 
Sewer Lines Including Appurtenant Items (Third Revision) and Part XIX - 1981 Water 
Supply, Plumbing and Drains (Third Revision) unless described otherwise in the 
following clauses.  

28. Approach to Work   Site  

Provision for access and approach to all construction sites is the responsibility of 
contractor and no payment will be made on this account. 

29. Safety  

The contract rates shall be deemed to include all costs of compliance with safety 
requirements in the Specification. 

30. Coordination and Interfaces with other Contracts 

The contractor shall carryout his work in close coordination with the other contractor’s 
works of concurrent Packages of the Project. Work under this package may have 
interface with other works of concurrent.   

31. Mostly UADD SOR Volumes I to IV have been used (Indicated in each of price 
schedule). For items where UADD SOR has not been used, it has been indicated in 
the  
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                             BILL OF QUANTITIES (BOQ) 
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 
 This agreement, made on the __________________ day of _________________ between: 
__________________ (name and address of Employer) (hereinafter called “the Employer) 
and_________________________________________ (name and address of contractor) hereinafter called “the 
Contractor’ of the other part. 
Whereas the Employer is desirous that the Contractor execute 
_________________________________(name and identification number of Contract) (hereinafter called 
“the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs.......... 
NOW THIS AGREEMENT WITNESSED as follows: 
1.  In this Agreement, words and expression shall have the same meaning as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects with 
the provisions of the contract. 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other Sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 
i.  Letter of Acceptance 
ii.  Contractor’s Bid 
iii.  Condition of Contract: General and Special - 
iv.  Contract Data 
v. -  Bid Data 
vi.  Drawings  
vii.  Bill of Quantities and  
viii.  Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed where of the parties there to have caused this Agreement to be executed the day and 
year first before written. 
The Common Seal of _________________________________________ was hereunto affixed in the presence of:  
Signed, Sealed and Delivered by the said __________________________ in the presence of: 
 
Binding Signature of Employer _________________________________ 
 
Binding Signature of Contractor ________________________________ 



S.No.  

(SOR 

UADD- 

2021)

Item Discription

Unit Rate Qty. Amount

4.3.2 2.5 Sq mm cable

3 X 2.5 sq mm Metre 122 350 ₹ 42,700.00

9.15

Supply, fixing, testing & commissioning wall/floor mounted LT panel primer coated with 

powder coated paint & provided with required gasket for dust/vermin proof with degree 

of protection IP42 suitable for 415Volt 3 phase, 50 Hz, 4 wire system fabricated out of 

CRCA sheet upto 2 mm thick (1.6 mm for doors) duly compartmentalized for incomer, bus 

section, outgoings, cable alleys & CT, PT Ampere Metre, Volt Metre, selector switches, 

frequency Metre, phase indicating lamp, Energy Metre complete including cost of busbar 

supports, detachable cable gland plates, 2 earthing terminals, internal wiring & fixing of 

separately supplied MCBs, MCCBs, ACB, panel mounted changeover switch/SFUs, etc. as 

required but excluding cost of busbar strips, Ampere Metre, Volt Metre, selector switch 

as per approved design & specification

Kg 84 100 ₹ 8,400.00

9.16

Supply and fixing of LT panel accessories of approved make in

existing LT panel including connections etc. as required as per

specification.

1 Digital Ampere Metre with CTs with selector switch P.SET 1802 1 ₹ 1,802.00

2 Digital Volt Metre with selector switch & HRC fuse P.SET 2051 1 ₹ 2,051.00

3 Frequency Metre Each 1128 1 ₹ 1,128.00

5 Aluminium bus bar strips with PVC sleeves Kg 156 30 ₹ 4,680.00

6 LED lamp indicator Each 194 4 ₹ 776.00

8

Supplying of ISI marked and approved make of moulded case circuit breaker (MCCB) 

suitable for 3 phase,3 pole,

50 Hz, 415 Volts, (Ics=100%Icu) AC supply with thermal - magnetic release having 

respective breaking capacity (KA) at 415 Volts cited against their range standard 

conforming to IS/IEC 60947-2

Current Rating -25 to100 Amps & 70% -100% adjustable Each 3767 2 ₹ 7,534.00

Current Rating -160 Amps & 70% -100% adjustable Each 6721 1 ₹ 6,721.00

8.5

Supply of ISI marked and accepted standard of miniature circuit breaker (MCB) of 'C' 

series with short circuit indication, suitable for 240/415 Volts,50 Cycle, 10 kA/15 kA Value 

AC supply conforming to IS : 8828 : 1996, IEC : 60898 :2002 & 60947-2 but without

enclosures :-

8.5.1 MCB SP 6Amp to 32Amp 10kA rating Each 81 30 ₹ 2,430.00

8.5.3 MCB DP 6Amp to 32Amp 10kA rating Each 248 2 ₹ 496.00

8.5.5 FOR TRIPLE POLE & NEUTRAL(TPN)

6 Amp to 32 Amp Rating Each 532 2 ₹ 1,064.00

8.5.6 MCB FP For 50 Amp to 63 Amp Rating Each 827 2 ₹ 1,654.00

17.4

Supplying and installing double wall corrugated pipes (DWC) of HDPE (IS 14930 Part II -

marked) for cable laid underground with necessary material and at required depth upto 

90cm. below road/ground	surface,	including excavation, back filling with excavated 

material, ramming and making the surface good.

1 50.00mm outside dia. Metre 178 600 ₹ 106,800.00

5 110.00mm outside dia Metre 294 100 ₹ 29,400.00

14.1

Supply of XLPE insulated power cable (conforming IS-7098 Part-I) 1100 Volt grade, 1 

core/2 core/3½ core/4 core ISI marked with alu. stranded /solid conductor

14.1.8 ARMOURED 4 CORE

2 10 sq. mm. Metre 99 500 ₹ 49,500.00

7 70 Sq.mm(XLPE) Metre 327 100 ₹ 32,700.00

14.1

Laying of one number PVC insluated and PVC sheated power cable of 1.1kV grade of size 

not exceeding 25Sq.mm directingroundincludingexcavation,sandcushioining,

protective covering and refilling the pit etc. as required.
Metre 150 500 ₹ 75,000.00

3

Laying of one number PVC insluated and PVC sheated power cable of 1.1kV grade of size 

not exceeding 120Sqmm

but notexceedin g400Sq.mm direct in ground including excavation and cushioning 

protective covering and refilling the pit etc. as required.

Metre 177 100 ₹ 17,700.00

11.3

EarthingwithG.I. Earth plate 600mmX600mmX6mm thick

including accessories and providing masonary encloser incement

mortor,coverplatehaving locking arrangment on the top and G.I.

watering pipe 20mm dia 2.7 meter long etc.(but with out charcoal or

coke and salt ) complete as required.

Each 2439 4 ₹ 9,756.00

Ward-25 STREET LIGHT ELECTRICAL ESTIMATE
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Item Discription

Unit Rate Qty. Amount

11.11
Providing and fixing 25mm X 5mm G.I. strip in 40 mm dia G.I. pipe from earth electrode as 

required
Metre 69 282 ₹ 19,458.00

11.6
Supplying and laying 8 SWGcopper wire at 0.5meter below ground level 

asconductorearthelectrode includingsolderingetc. as required.
Metre 78 500 ₹ 39,000.00

11.5

Add Extra for using saltand charcoal/cokeforG.I.Plate or

Copper plate earth electrode as required including excavation&

refilling.

kg 134 4 ₹ 536.00

15.13

Supplying and laying 8 SWGcopper wire at 0.5meter below

ground level asconductorearthelectrode includingsolderingetc.

as required.

Each 241 24 ₹ 5,784.00

14.6 Brass compression gland

14.6.1

Supplying and fixing heavy duty cable gland for P.V.C. insulated armoured cable with 

brass washer, rubber ring complete erected with cable and lead connection etc. as per 

specification complete.

2
Gland size 22mm suitable for cable 2/3,

3½, 2/4 x 10 sq. mm or 2x 16 sq. mm
Each 41 9 ₹ 369.00

14.7

Supplying and fixing ferrules as per IS - specification suitable for following size of cable for 

circuit identification including connection as required complete

1 2.5 to 6.00 sq. mm Each 2 17 ₹ 34.00

2 10.00 sq. mm Each 2 18 ₹ 36.00

14.8

Supplying and fixing crimping type alum. lugs as per I.S.S. specification suitable for 

following size of cable with alu./copper solid/stranded conductor evenly crimped with 

high/pressure tool and connected to switch gear/bus/M.C.C.B./M.C.B. etc. as required 

complete.

1 6 -16 sq. mm Each 5 22 ₹ 110.00

2 25 sq. mm Each 7 0 ₹ 0.00

3 35 sq. mm Each 9 0 ₹ 0.00

14.9 Copper lugs tube type

2 Upto 16 sq. mm conductor size Each 4 20 ₹ 80.00

20.3

Astro Time Switch-For lights On – Off based on Sunrise & Sunset timing

Supply,installation,testingandcommissioningofAstro-TimeSwitch

basedonAstroprogrami.e.calculationofsunriseandsunsettimesthrough

date,timeandIndianPINCodes.ItshallhaveanoptionofAstroONperiod

overridebytimeswitchandOffsetfunctionwhichallowsprogrammingof

switchingtimesOffsetfromtheastronomictime.The230VACoperated

AstroTimeWitchshallhaveanoperatingrangeof96...253VACwith1NO,

16A,AgSn02ContactmaterialwithStartingcurrentof120Aand1CO

cadmiumFreecontacts,itshallhaveLCDstatusindicationwithbacklight

displayalongwithinternaleasilyreplaceablebatteryonthefrontsidefor set-

upandprogramming.TheelectricallifeatratedloadAC1shallbe1Lakh

cyclesandshallworkatanambienttemperatureof-20to+50degC.It

shallhaveadielectricstrengthbetweensupplyandopencontactsof4000V

AC,betweenopencontacts1000VACrespectivelyandratedimpulse

voltage(betweensupplyandcontacts)of6kVandratedimpulsevoltage

(betweenopencontacts)of1.5kV.Themountingshallbeon35mmDINrail

(EN 60715) and shall have necessary approvals like CE, IMQ and EAC

Each 3078 1 ₹ 3,078.00

PWD 21.27

Supply & Fixing of ARCHITECTURAL POLE made in combination

of mild steel pipe sections ( 3mm). The pole to be provided with a suitable size steel 

base plate. This mounting steel base plate along with foundation bolts of suitable size 

to be used for  ensuring  firm  grouting  into  the  specially  designed  RCC foundation.  

After Fabrication, Entire Pole is hot dip galvanized (60 microns Minimum) for the 

effective corrosion resistance. The hot dip Galvanised pole should be provided with an 

inbuilt junction box to fix 32A connectors and 6A MCB, at the bottom

- the inbuilt box should have a flush door of suitable size. Wind pressure  calculation   

as  per  IS  875  (part-3)  &  structural calculation report as per EN40 should be 

submitted to verify the pole   strength. Pole & it's parts  are painted  in 3 layer coating 

(coating thickness-100 microns minimum) in which 1st layer with etch primer, 2nd 

layer with epoxy primer & 3rd final layer  with  PU  paint. Ent1re  pole  shall  be  made  

to  provide

pleasing aesthetics.

21.270.2

9 Meter Height (Bottom Dia 140mm) X (Middle Dia 114mm) x (Top Dia 60mm), 

400x400x26mm Base Plate, 4 Nos X 24 x

750mm bolt.

Each

41750.00 23 ₹ 960,250.00

21.270.4 Single Arm bracket made in combination of MS pipe secfion of 60mm dia. (vertical) 

& gradually bent 60mm dia. &  27mm

dia. - horizontal,  to get pleasing aesthetics & arm length of 1000mm.

Each

3500.00 23 ₹ 80,500.00
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16.23 Designing and construction of footing foundation for octagonal/decorative 

designer pole of desired size including excavation in soil/soft rock, base 

concrete M-7.5 (1:4:8), 15mm thick and pedestal of RCC M-20 (1:1.5:3), required 

tar steel reinforcement for required size from base concrete, shuttering, curing 

etc. with existing foundation bolts complete as per specifications in an approved 

manner as per manufacturer

drawing or engineer-in-charge.

Cu.

Mt.

7785.00 23 ₹ 179,055.00

PWD-

2024(31.27)

Supply & Fixing of Decorative LED Street Light of 1 to 3 watt with 

each , system lumens output with Efficacy>=135lm/W(@6500k), It's 

body made of Die cast aluminium using pressure die-casting process. 

Hole for coupling on pipes Ø 60 mm, for lateral installation.  Silicon 

gasket  enusures  the  IP  protection.  IP  Rating  -  IP66.  Power  LED 

Module  with  high  efficacy  LED's   on  single  Printed  Circuit  Board 

with metal core plate. Colour Rendering Index: Ra >  70. Electronic 

Power Supply for LED Module, which offers Protection against Short 

Circuit,   Over-   Voltage    &   Over-   Current,   with   in-built   surge 

protection  upto  4kv  (an  additional  surge  protection  device  of  

10kV also  provided  in-built  the  fixture).  PF  >0.95  and  

THD<10%.  Lens cover  in  PC  (IK09).  Estimated  LED  Lifetime  is  

L70  @  1,00,000 hours  minimum.  LM79-80  report  from  LED  

manufaturer  should  be submitted. Safety test report as per IEC 60598-

2-3; IEC 60598-1 / IS 10322  IEC  61347  i/c  connection  wire  ,  

testing  etc-Supporting  Test Report from NABL approved lab, with 5 

year on site warranty.

150Watt, Color Temp 3000-6500k as required Each 23083 23 ₹ 530,909.00

₹ 2,221,491.0Total Amount


